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10 September 2021

UTAS Properties Pty Ltd

University of Tasmania
Private Bag 25
HOBART TAS 7001

Attention: Mr Matthew Higgs

matthew.higgs@utas.edu.au

Dear Matthew,

UTAS SANDY BAY DEVELOPMENT
MASTERPLAN ESTIMATE NO. 2

We are pleased to confirm our Masterplan Estimate No.2 dated 10 September 2021 for the above
project.

Please do not hesitate to contact us to discuss any aspect which requires clarification or
amendment to the assumed scope of works on our part.

Yours Faithfully

DAVID THOMAS
National Director
WT
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1.2

WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2

INTRODUCTION

QA
INITIALS DATE

DRAFT PREPARED BY AVM 9 September 2021

REVIEWED BY DT 10 September 2021

APPROVED BY DT 10 September 2021

This report is dated 10 September 2021.
INTRODUCTION

WT Partnership has prepared Masterplan Estimate No 2 based on a preliminary concept design
documentation provided by UPPL and the Consultant Team.

We highlight that due to the preliminary nature of the documentation, our Estimate should be viewed
as indicative and a preliminary opinion of the probable order.of cost based on a concept without
definition of design scope or quality

Where WT has not been provided with sufficient infermation, we have made assumptions and
allowances which will require detailed review once-the design is developed.
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1.3

ESTIMATE SUMMARY

We estimate this Masterplan Estimate in the order of $1,718,000,000 (excl GST) at current day costs.

The Masterplan Estimate No. 2 can be summarised as follows:

Demolition

Public Realm and Open Space

Roads

Site Services Infrastructure & Utilities
Design Contingency

Construction Contingency

ESD and Wellness

Consultant Fees

Staging

TOTAL INFRASTRUCTURE WORKS (EXCL GST)
Building Works

Allowance for FF&E

Allowance for IT and AV

Allowance for Specialty Equipment
Artwork and Sculptures

ESD and Wellness

Design Contingency

Construction Contingency

Consultant Fees

Authorities

Staging

TOTAL CONSTRUCTION WORKS (EXCL GST)
TOTAL MASTERPLAN ESTIMATE NO.2

WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2

TOTAL
(EXCL GST)

17,515,357
60,356,977
12,760,281
58,645,342
Included
17,419,230
4,597,630
9,580,576
2,034,608
182,910,000
1,327,632,057
5,548,000
2,774,000
850,000
Excluded
11,171,553
Included
67,398,781
99,076,207
13,388,036
7,251,365
1,535,090,000
1,718,000,000
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PRECINCT COSTS

The Masterplan Estimate No. 2 precinct costs can be summarised as follows:

PRECINCT 1

PRECINCT 2

PRECINCT 3

PRECINCT 4

PRECINCT 5

Demolition

Public Realm and

Open Space
Roads
Site Services

Infrastructure &

Utilities
Construction
Contingency

ESD and Wellness

Consultant Fees
Staging and Temp

Works
TOTAL

INFRASTRUCTURE
Building Works

Allowance for FF&E
Allowance for IT

and AV
Allowance for

Specialty Equipment

Artwork and
Sculptures

ESD and Wellness

Construction
Contingency

Consultant Fees

Authorities

Staging and Temp

Works
TOTAL

CONSTRUCTION

TOTAL
MASTERPLAN

ESTIMATE NO.2

WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2

(EXCL GST)
5,181,098

10,046,368
2,614,169

18,820,669

3,666,230

806,571
2,016,427

428,467

43,580,000

177,330,830
2,420,000

1,210,000
Excluded
Excluded

959,733

9,096,028

13,371,161
1,782,906

999,342

207,170,000

250,750,000

(EXCL GST)
7,305,766

24,677,788
1,171,521

18,522,174

7,019,942

1,760,916
3,860,968

820,926

65,140,000

464,197,587
1,488,000

744,000
Excluded

Excluded
4,196,397
23,531,299

34,591,010
4,683,940

2,267,768

535,700,000

600,840,001

(EXCL GST)
2,286,674

6,113,542
4,548,318

7,039,760

1,998,829

659,614
1,099,356

233,908

23,980,000

389,815,180
220,000

110,000
Excluded

Excluded
Excluded
19,507,259

28,675,671
3,898,152

1,943,738

444,170,000

468,150,000

(EXCL GST)
2,323,303

13,376,594
1,425,405

7,870,575

2,499,588

824,864
1,374,773

294,898

29,990,000

136,925,970
Excluded

Excluded
Excluded

Excluded
4107,779
7,051,687

10,365,981
1,410,338

698,245

(EXCL GST)

418,516
6,142,685
3,000,868

6,392,164

2,234,640

545,666
1,229,052

256,410

20,220,000
159,362,490

1,420,000
710,000

850,000

Excluded
1,907,644
8,212,507

12,072,385

1,612,701
1,342,272

160,559,999 187,489,999

190,550,000 207,710,000
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2  APPROACH AND METHODOLOGY

WT Partnership has prepared a Masterplan Estimate based on a preliminary concept design
documentation provided by UPPL and the Consultant Team.

We highlight that due to the preliminary nature of the documentation, our Estimate should be viewed
as indicative and a preliminary opinion of the probable order of cost based on a concept without
definition of design scope or quality.

WT have derived areas and quantities based on the preliminary concept design and applied rates to
these. Furthermore, we have had input from the Architect, Landscape Architect, Structural, Services
and Civil Engineers, Sustainability Consultant.

The cost has been benchmarked against other urban and precinct redevelopments in order to
establish a realistic budget for the current preliminary concept design.

WT has used comparable projects in Melbourne and Hobart and then made adjustment to rates based
on current Hobart construction market.

Where WT has not been provided with sufficient information, we*have made assumptions and
allowances which will require detailed review once the design is developed.

Our estimate includes contingency provisions of 5% for design contingency and 5% for construction
contingency. These are contingency allowances that)are applied and determined based on the level
of documentation, type of project and the extent@f-unknowns.

These percentages have been applied across the building works, public realm areas, roads and site
infrastructure works. They are predominately to cover design related items and only some level of
risk items

The design contingency covers the evolution of the design through the various design phases and it
is adjusted as the design detail is incorporated in the documentation.

The construction contingency allows for any additional and/or unknown costs that may arise or
client-initiated changes throughout the construction period and therefore become the variation to
the Contract.

3  PROIJECT DEFINITION

The University of Tasmania (UTAS) is exploring options for the reuse and development of its assets at
its Sandy Bay Campus, as part of an overall strateqgy to relocate infrastructure within Central Hobart.

The works are spread over 5 No Precincts including the following scope:

. New Buildings and lot development works

. Refurbishment of existing buildings and repurposed into new functions
. Public realm and open spaces

- Road network

- Site services and infrastructure

WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2 4
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4  SCHEDULE OF AREAS

Site Area 1,066,216m?2

PRECINCT 1 m2
Sports Science / Multi clinic Office (Blg 1) 7,200
Hotel / Serviced Apartments (Blg 2) 5,680
Mixed Use - Residential (Blg 3 - 7) 21,014
Indoor Sports / Changeroom (Blg 9) 3,500
Carparking (Blg 10) 5,250
Sports Pavilion (Blg 14) 500
Childcare (Blg 15) 900
TOTAL PRECINCT 1 44,044
PRECINCT 2 m2
Residential Apartments (Blg 1,2,9,12,18) 62,700
Mixed Use - Residential (Blg 3,15&16) 21,325
Aged Care (Blg 6) 9,200
Office / Education - Warm Shell Fitout (Blg 4,5,8) 22,890
Retail Centre (supermarket) (Blg 9) 21,265
Library - Warm Shell Fitout (Blg 5) 1,500
Cafe - Shell and Core (Blg 7) 300
Perf. Arts / F&B / Museum (Blg 10) 2,300
Theartre / Church (Blg 11) 440
Medical Centre - Warm Shell Fitout (Blg 19) 3,200
Carparking (Blg 1,2,14) 25,525
TOTAL PRECINCT 2 170,645
PRECINCT 3 m2
Retirement Living (Blg 3) 23,965
Childcare (Blg 8) 1,100
Mixed Use - Residential (Blg 2) 36,490
Residential - Apartments (Blg 1,4-7,9-12,15,16) 57,355
Residential - Townhouses (Blg 13,14,17,18,20) 14,560
Residential - Single Lot (Blg 19, 21-23) 8,400
TOTAL PRECINCT 3 141,870

WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2 5
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PRECINCT 4 m2
School (Blg 5) 1,600
Residential - Apartments (Blg 1,4-7,9-12,15-18) 42,925
Residential - Townhouses (Blg 13,14,20) 4,800
TOTAL PRECINCT 4 47,725
PRECINCT 5 m2
Adventure Tourism Centre (Blgl) 500
Eco-Hotel (Blg 2) 6,000
Spa (Blg 3) 1,000
Retail Centre (Blg 4) 2,900
Swim School (Blg 5) 1,200
Eco-Learning Centre (Blg 10) 300
Medical Centre (Blg 11) 1,200
Residential - Apartments (Blg 6,7) 21,200
Residential - Townhouses (Blg 8) 6,030
Residential - Single Lot (Blg 9) 6,800
TOTAL PRECINCT 5 47,130

WT Partnership (WT) has calculated the Gross Floor Area (GFA) as defined by the Australian Institute
of Quantity Surveyors (AlIQS) Australian Cost Management Manual. This convention provides
consistency of the measurement process and assists benchmarking of comparable projects.

WT’s GFA differs from the Property Council of Australia’s Gross Floor Area and the City of Melbourne
Planning Scheme Amendment C262 Gross Floor Area definitions which are used for the calculation of
the Site Plot Ratio. Such areas should be quantified separately as per the required authority’s
definitions where required.

WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2 6
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DOCUMENTATION

The estimate is based on the following documentation:

WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2

Development Schedule and summary Stage 3B prepared by CHC Architects dated 8 September
2021

Draft Structural Engineering Assessment prepared by GHD dated 20 July 2021
Draft Structural Engineering Assessment prepared by GHD dated 12 June 2021
UTAS Sandy Bay Masterplan - Services prepared by EST dated 22 June 2021
Interim Heritage Report prepared by Paul Davis dated 15 July 2021

ILlistrative Masterplan prepared by CHC Architects dated 14 July 2021

UTAS Sandy Bay Campus Addendum Aboriginal Heritage Report prepared by CHMA dated 21
July 2021

Sustainability Strategy Rev D prepared by Cundall dated 23 July 2021

Summary report PSA requirements concept design assesmment prepared by ERA Planning and
Environemtn dated 18 July 2021

Building Compliance Review — UTAS Sandy Bay Masterplan‘prepared by Pudding Lane dated 21
July 2021

Sandy Bay Master Plan Technical report — Market Assessments prepared by Deep End dated 22
July 2021

University of Tasmania, Sandy Bay Campus Redevelopment By UPPL Transport Strategies (Draft)
prepared by Complete Streets dated 27 July' 2021

Concept Design Assessment prepared by.ERA dated 18 June 2021

November 2019 Geotechnical Study prepared by GES dated November 2019
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6 KEY DESIGN ASSUMPTIONS

Where WT Partnership has not been provided with information, we have made assumptions and
allowances which will require detailed review and confirmation as the design is developed.

The Estimate is inclusive but not limited to the following assumptions:

Infrastructure

. 2xDN1200 RCP (approx. length 230m including directional drill under Churchill Ave)

. 2xDN1200 RCP (approx. length 270m including directional drill under Churchill Ave)

. 3 m x 3.3 m RCBC (approx. length 530m including Grosvenor St crossing)

. DN600 (approx. 170m assuming existing in good condition)

. UPPL to retain ownership of site infrastructure and look to embedded network provider
. Separate civil contractor procurement

. All electrical in ground infrastructure assumed as full replacement

. 3 separate electrical feeds allowed for including Sandy Bay-Road, Churchill Road and Mount
Nelson Road

. Infrastructure costs have been apportioned to the precinct the works are to occur in and staging
and sequencing has not been considered

Public Realm

- Site Works to be carried out simultaneously

- Assumed majority of site around buildings to be new public realm works
- Allowance to demolish existing structure and infill pits

- Precinct wide sustainability initiatives

- Allowance for feature lighting to public realm

- Concrete kerbs and channels

- Paving slab requirement due to differential settlement

. Semi advanced trees (up to 1.8m high)

. Standard tree pits as per Aspects’ advice (not WSUD tree pits)

Structural Rectification Works

- Engineering Building - minor structural defect rectification only

- Morris Miller Library - upgrade of thin floor slabs, minor defect rectification works
- University Centre - upgrade structural defects to facade

- Administration Building - minor structural defect rectification only

- Arts lecture Theatre - minor structural defect rectification only

- Physics - minor structural defect rectification only

. Centenary Building - minor structural defect rectification only

. Geography - minor structural defect rectification only

Commercial

WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2 8
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Warm shell - PCA A grade (non-premium services)
Pile foundations - up to 5m deep

Suspended concrete slabs

Curtain wall facade

Full airconditioning

Carpet tiles

Ceiling tiles

Residential

Pile foundations - up to 5m deep

Owner Occupier Apartment specification

Suspended concrete slabs

Facade of (60% window walls, 40% solid facade)

Timber floors to living, carpet to bedrooms

Porcelain floor and wall tiling (wall tile to shower recess and 1 wall only)
Mid level sanitary fixture

2pak joinery with reconstituted stone benchtops

Split system in concealed bulkhead with condensor on roof top with head to living and master
bedroom only

$5,000/Apartment appliance package

Townhouse / Single Lot

Volume builder procurement strategy

Slab on ground including internal and edge beams

Timber pois strut and structa floor lightweight structure

Metal deck roof

Masonry brick facade including aluminium windows

Timber floors to living, carpet to bedrooms

Porcelain floor and wall tiling (wall tile to shower recess and 1 wall only)
Laminate joinery with reconstituted stone benchtop

Entry level sanitary fixture

Split system with condensor on outside with head to living and master bedroom only
$3,000/Apartment appliance package

Hotel

WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2

4.5 Star Hotel
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7  BENCHMARKING

Our cost advice is based on the following benchmark referenced projects:

Site Infrastructure
. Essendon Fields
. General Motors Holden - Fisherman bend

Residential

. 429 Albert Street, Brunswick

- 204 Albion Street, Brunswick

. Nightingale Village

. 121 Lygon Street, Brunswick East

. 231 Napier Street, Fitzroy

. 2-4 Barry Street, Collingwood

- The Elliot, 62 Patrick Street, Hobart

- The Rox, 160 Elizabeth Street. Hobart

Commercial

. 1 Mcnab Avenue, Footscray

. South East Water HQ, Frankston

. 134 Moray Street, South Melbourne
- Northumberland

Retail

. Craigieburn Town Centre, Stage 1

. Eastland Shopping Centre Stage 5, Ringwood

. Woodgrove Shopping Centre, Melton

. Cranbourne Park Shopping Centre, Cranbourne
. Glebe Hill Village, Howrah, Tasmania

Public Realm Infrastructure

- Victoria Harbour - Docklands

. Waterfront City, Docklands

. Harbour Esplanade

. Revitalisation of Central Dandenong

- General Motors Holden - Fisherman bend

Sports Pavilion
- Rugby League State Community Centre
. Albert Reserve Sports Pavllion

WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2
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Sports Science

. Victoria Cricket Centre of excellence, Junction Oval

- Blundstone Arena, Tasmania

. Utas Stadium Redevelopment Granstand and High Performance Centre, Launceston, Tasmania

Townhouse / Single Lots

. 28 Browns Road, Clayton

- Burwood Brickworks

. Kings Quarter, Kingston, Tasmania

Library
- Docklands Library

WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2 11
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8  RISKS AND OPPORTUNITIES
8.1  RISKS

WT have identified the following areas as risks for the development. These items have been
identified as potentially additional cost items and require further investigation as to the impact of
these on this development:

Ground conditions - subgrade improvement

Redirection and relocation of existing services

Upgrade of existing services

Future proofing of services to align with advancements in technologies
Design of inground services with consideration of the Sanfdy Bay precinct as a whole
Digital wayfinding strategy

Staging of works

Escalation

Heritage rectification works

Structural upgrades to existing building

Extent of hazardous materials in existing buildings:to be demolished
Extent of non-rippable rock

8.2  OPPORTUNITIES

WT have identified the following areas as opportunities for the development:

WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2

Cost sharing of precinct with private developers

Review percentage of Public Realm areas to Developed areas

Precinct Wide sustainability initiatives

Staging of the works

Early works package (procurement strategy)

Product mix of residential apartments (owner occupier vs investor grade apartment)
Procurement Strategy - EBA vs Non-EBA

T
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The Estimate assumes competitive lump sum tender for the whole of the Works from suitably

SPECIFIC INCLUSIONS

qualified contractors.

The Estimate is inclusive of the following allowances:

Infrastructure

Construction Contingency - 10%
Consultancy fees - 5%
Staging and Temporary Works - 1%

Construction Works

F.F. & E - allowances noted per precinct

IT and AV - allowances noted per precinct

5 Star ESD & Wellness - 3% to commercial buildings only
Construction Contingency - 5%

Consultancy fees - 7%

Authorities - 1%

Staging and Temporary Works - 0.5%

Deck over existing carpark to Churchill Avenue

Feature facade to Performance Centre overlooking Civic Plaza

WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2
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10 SPECIFIC EXCLUSIONS

Specifically excluded from this estimate are the following items:

WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2

Architectural dig and Cost involved with architectural relics
Underpinning of adjacent footings
Removal of hazardous materials from existing buildings

Abnormal and unforeseen ground conditions (e.g. rock excavation, piling, etc.) unless noted
otherwise

Transfer Structures

Tenancy fitout (Base building only included in estimate)
External building signage

Works outside the site boundary unless noted otherwise
Public Transport Works

Adjoining owner issues

Loose furniture, fittings, and equipment

Traffic changes and signalisation beyond allowance in estimate
Digital wayfinding strategy

Ground condition - subgrade improvement

Services other than electrical and comms pits-below a meter

Allowance for redirections / diversion or upgrade of existing services beyond that included in
estimate

Developer contributions

Site access restrictions

Work out of normal working hours

Negotiated Contracts / Construction Management
Cost Escalation beyond September 2021
Financing Costs

Land, legal and holding costs

Marketing/leasing (advertising and promotional)
Delay and Prolongation Allowances

Costs associated with the COVID-19 pandemic
GST

I =
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11 ESTIMATES PROVIDED BY OTHERS

This Estimate includes the following Cost Estimates:
Public realm indicative rates provided by Playstreet received 29 July 2021 including the following:

. Hardscape rate: $750/m2
. Garden Bed rate: $250/m2

Electrical Site Infrastructure costs provided by EST engineering dated 5 August 2021

- HV Ring Main including HV cable and trenching - $4m
- Substations (15n0) based on pad mount kiosk - $45m
- Connection to TasNetworks infrastructure - $22m

We highlight that we have not received architectural, structural or building services details and
consequently have made assumptions which will need to be confirmed

WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2 15
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WT REF: PR-010606 UTAS Sandy Bay. Bldg
UTAS Sandy Bay -Stage 3 Estimate 2

RECONCILIATION

This estimate has increased from our Masterplan Estimate No.1 Rev 2 in the amount of
$1,530,000,000 due to a significant change in yield and function of each precinct. This can be
summarised as follows:

Precinct 1
. Residential apartment count increased from 207 No to 273 No Apartment

. Reduction in sports science office building GFA

. Reduction in carparking area under soccer fields inclusive of risk allocation for excavation in
rock

. Astro turf soccer field above carpark and tiered seating to Soccer Field No.1
. New Childcare facility
. New traffic signalisation required

Precinct 2
. Residential apartment count increased from 533 No to 747No Apartment
- New aged care building - 9,200m2

. Increase in area of Performing arts building including’feature facade and integration with civic
plaza public realm

- New retail and shopping centre incuding above-ground carparking

Precinct 3

- Residential dwelling count increased from 776 No to 943 No Apartment
- Aged care building moved to precinct 2

- Increase in Retirement Living building - 6,765m2

. New childcare building

Precinct 4

- Residential dwelling count reduced from 450 No to 323 No Apartment
- School games room and admin building

- Increase in Townhouse area

Precinct 5

- Residential dwelling count increased from 164 No to 273 No Apartment
- Reduction in retail centre

- Reduction in public realm

W
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WT REF: PR-010606 UTAS Sandy Bay. Bldg
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DISCLAIMER

This cost advice is based on pricing as of August 2021. It does NOT take into account current and
future disruption of both cost and programme as a result of COVID-19. Costs implications resulting
from COVID-19 may include (but are not limited to) any costs arising from delays in the delivery of
plant and materials, increased costs relating to substitution of plant and materials required for the
project, increased costs due to shortage of labour either in Australia or overseas or any direction of
any government as a result of COVID-19.

WT recommend a review once the situation has stabilised and WT are able to assess the construction
market at that time. As of August 2021 we would recommend an annual escalation rate of
approximately 2.0 % of the construction costs be set aside to cover price increases up to the
proposed start of construction date. This rate will be affected by supply chain delays and a surge in
global demand when the supply and construction markets normalise.

We highlight that due to the preliminary nature of the documentation, our Estimate should be viewed
as indicative and a preliminary opinion of the probable order of cost based on a concept without
definition of design scope or quality.

Where WT has not been provided with sufficient information, we have made assumptions and
allowances which will require detailed review once the design is developed.

Please review the detail of our Estimate, in particular.the many assumptions as to scope, quality,
performance and finishes of the current design intent'to ensure it generally reflects your
requirements.

The estimate has been prepared expressly for UTAS Properties Pty Ltd for the purpose of preparing a
budget and is not to be used for any other purpose or distributed to any third party.
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Summary September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL

INFRASTRUCTURE COST (Including Preliminaries and Margin)

1/B Demolition & remediation 41918 m?2 124 5,181,098

1/C Public Realm & Open Spaces 12,962 m2 775 10,046,368

1/D Roads 3,454 'm2 757 2,614,169

1/E Site Services Infrastructure & Utilities 30,213 m2 623 18,820,669

1/F SUB-TOTAL INFRASTRUCTURE COST AT SEPTEMBER 2021 (EXCL 30,213 m2 1,213 36,662,305
GST)
CONTINGENT PROVISIONS

1/G Design Contingency 1| Item Inclin rates

1/H Construction & Project Contingency 10 % 36,662,305 3,666,230
ESD & WELLNESS (% of Infrastructure Cost)

1/) Allowance for 5 Star ESD & Wellness 2% 40,328,535 806,571
FEES AND CHARGES

1/K Consultancy fees 5.0 % 40,328,535 2,016,427

1/L Staging and Temporary Works , 1.0 % 43151,532 428,467

/M Escalation Excl 0

1/N TOTAL INFRASTRUCTURE COST AT AUGUST 2021 (EXCL GST) 30,213 m2 1,442 43,580,000
CONSTRUCTION COST (including Preliminaries & Margin)

1/P Sports Science / Multi clinic Office (Blg 1) 7,200 m2 4,443 31,991,100

1/Q Hotel / Serviced Apartments (Blg 2) 5,680 m2 5,603 31,823,200

1/R Mixed Use - Residential (Blg 3 - 7) 21,014 m2 3471 72,947,980

1/S Indoor Sports / Changeroom (Blg 9) 3,500 m2 5,164 18,075,000

yT Carparking (Blg 10) 5,250 'm2 2,054 10,785,200

1/U Sports Pavilion (Blg 14) 500 m2 4210 2,105,000

A% Childcare (Blg 15) 900 m2 2,676 2,408,000

/W Soccer Fields 17,202 m2 418 7,195,350

1/X SUB-TOTAL CONSTRUCTION COST AT AUGUST 2021 (EXCL GST) 44,044 m2 4,026 177,330,830
FFE & ARTWORK

17Y Allowance for F.F. & E (% of Construction Cost) 1 Item 2,420,000 2,420,000

1/z Allowance for IT and AV (% of Construction Cost) 1| Item 1,210,000 1,210,000
Allowance for Specialty Equipment 0
Artwork & Sculptures 0

Printed 10.09.2021

wtpartnership.com
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Summary  September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL

2/A Allowance for 5 Star ESD & Wellness - Building 1 only 3% 31,991,100 959,733
CONTINGENT PROVISIONS

2/B Design Contingency 1| Item Inclin rates

2/C Construction Contingency 5 % 181,920,563 9,096,028
FEES AND CHARGES

2/D Consultancy fees (Incl external PM) 70 % 191,016,591 13,371,161

2/E Authorities 1.0 % 178,290,563 1,782,906

2/F Staging and Temporary Works 0.5 % 178,290,563 999,342
Cost Escalation Excluded

2/G TOTAL CONSTRUCTION COST AT AUGUST 2021 (EXCL GST) 44,044 m2 4,704 207,170,000

2/H TOTAL COSTS - PRECINCT 1 44,044 m2 5,693 250,750,000

Total Cost 250,750,000

Printed 10.09.2021

wtpartnership.com

UTAS Sandy Bay -Stage 3 Estimate 2

WT REF: PR-010606 UTAS Sandy Bay. Bldg

Page 2 of 53 (SUMMARY)


avanmeel
Draft Print


WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

Estimate Details September 2021

WIT

REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
DEMOLITION & REMEDIATION
Demolition
3/A Demolition of existing buildings - based on building footprint 7,383 m2 500 3,691,500
only, no detail provided on GFA
3/B Demolition of existing roads and pathways 6,569 m2 35 222,915
3/C Decomissioning and removal of substations 2 No 150,000 300,000
3/D Site clearance and strip 28,146 'm2 5 140,730
3/E Subtotal 41,900 m2 104 4,355,145
3/F Preliminaries 10 % 4,355,145 435,515
3/G Margin 5 % 4,790,660 239,533
3/H Design Contingency 3% 5,030,192 150,906
3/} Total 28,164 m2 184 5,181,098
Total - Demolition & remediation 5,181,098
PUBLIC REALM & OPEN SPACES
Landscapes Works
3/K Based on advice from playstreet (65% hard / 10% soft / 25% Note
WSUD)
3/L Gateway Hub 2,469 m?2 1,000 2,469,000
3/M Hardscape (including segmental paving and concrete, small 4,589 m2 500 2,294,500
landscape retaining walls, decks, steps, terraces)
3/N Allowance for garden bed (including tree, and plants advanced) 706 m2 250 176,500
3/P WSUD 1,765 'm2 350 617,750
3/Q Football ground terrace - grassed slope 3,433 m2 50 171,650
3/R Allowance CCTV 12,962 m2 20 259,240
3/S Allowance for street furniture (seats, bbq, bins, drinking station 1/ Item 350,000 350,000
bike hoops, bollards
3T Allowance for structural soil cells (10K per tree) Allow 50# 1/ Item 500,000 500,000
3/U Allowance for irrigation 1 Item 200,000 200,000
N Allowance for signage (wayfinding and interpretation) 1 Item 200,000 200,000
3/W Allowance for artwork 1 Item 200,000 200,000
3/X Allowance for lady gowrie landscape and play 1 Item 500,000 500,000
3/Y Subtotal 12,962 m2 612 7,938,640
3/Z Preliminaries 10 % 11,113,780 1,111,378
3/AA Margin 5 % 12,225,158 611,258
3/AB Design Contingency 3% 12,836,416 385,092
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

Estimate Details September 2021

WIT

REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
PUBLIC REALM & OPEN SPACES (continued)
4/A Total 12,980 m2 774 10,046,368
Total - Public Realm & Open Spaces 10,046,368
ROADS
Roads
4/B Allow for new roads 3,454 m2 100 345,400
4/C Allow for new kerb and channel 840 m 120 100,800
4/D Lighting - say 1no per 20m 10 No 6,000 62,945
4/E Signage (excludes digital) 3,454 m2 12 41,448
4/F ccrv 3,454 m2 20 69,080
4/G Traffic Signalisation 1 Item 1,500,000 1,500,000
4/H Subtotal 3,454 m2 614 2,119,673
4/) Preliminaries 12 % 2,119,673 254,361
4/K Margin 3% 3,943,113 118,293
4/L Design Contingency 3% 4,061,407 121,842
4/M Total 3,454 m2 757 2,614,169
Total - Roads 2,614,169
SITE SERVICES INFRASTRUCTURE & UTILITIES
Allow for the following site infrastructure allowances:
4/N Substation costs included in Authority fees and charges Note
4/P Stormwater reticulation - 3x3.3m RCBC (80% non-directional 848 m 3,500 2,968,000
drilling 3m deep)
4/Q Stormwater reticulation - 3x3.3m RCBC (20% directional 212 m 17,500 3,710,000
drilling 8m deep)
4/R Excavation in rock 11,130 m3 200 2,226,000
4/S Stormwater reticulation - DN600 170 m 650 110,500
4/T Sewer Reticulation 30,213 m2 7.12 215,026
4/U Stormwater drainage to roads 2,964 'm2 25.83 76,554
4N Irrigation Water 30,213 'm2 4.22 127,620
Fire fighting fittings and pipes - assumed no upgrade Excluded
Potable Water - assumed no upgrade Excluded
4/W Telecommunications 30,213 m2 1.68 50,848
4/X HV Ring Main 30,213 | m2 23.60 713,027
4/Y Onsite detention - 900m3 1 Item 1,200,000 1,200,000
4/7 Taznet internal site electrical infrastructure 30,213 m?2 116.17 3,509,844
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

Estimate Details September 2021

WIT

REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
SITE SERVICES INFRASTRUCTURE & UTILITIES (continued)
5/A Subtotal 30,213 m2 493 14,907,419
5/B Preliminaries 10 % 20,508,759 2,050,876
5/C Margin 5 % 22,851,214 1,142,561
5/D Design Contingency 3% 23,993,775 719,813
5/E Total 30,213 m2 623 18,820,669
Total - Site Services Infrastructure & Utilities 18,820,669
SPORTS SCIENCE / MULTI CLINIC OFFICE (BLG 1)
Notes:
80% NLA Efficiency
Building 1
4 level sports science/multi-clinic office building
5/F Office 4,590 m2 4,700 21,573,000
5/G Circulation / Core/ Services 810 m2 2,610 2,114,100
5/H Community Centre 1,700 m2 3,820 6,494,000
5/1 Retail F&B - Cold Shell 100 m2 2,200 220,000
5/K Subtotal - Building 1 7,200 m2 4,222 30,401,100
Extra over allowances
5/L Site Services 1 Item 150,000 150,000
5/M Deep foundations - building footprint on fill 1,800 m?2 750 1,350,000
5/N External works and landscaping (assume 10% of lot footprint) 180 m2 500 90,000
5/P Total - Building 1 5,400 m2 5,924 31,991,100
Total - Sports Science / Multi clinic Office (Blg 1) 31,991,100
HOTEL / SERVICED APARTMENTS (BLG 2)
Notes:
80% NSA Efficiency
Building 2
6 level hotel / serviced apartment building
5/Q Hotel & Serviced Apartment Area 4240 m2 5,330 22,599,200
5/R Circulation / Core / Services 1,060 m?2 3,000 3,180,000
5/S Retail 380 m2 2,200 836,000
5/T Subtotal - Building 2 5,680 m2 4,686 26,615,200
Extra over allowances
5/U On grade carparking 960 m2 150 144,000
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Details September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
HOTEL / SERVICED APARTMENTS (BLG 2) (continued)
6/A Deep foundations - building footprint on fill 1,000 ' m2 1,000 1,000,000
6/B Facade embellishment 5,680 | m2 50 284,000
6/C Site Services 1 Item 150,000 150,000
6/D Hotel Loose FF&E 121 No 30,000 3,630,000
6/E Subtotal - Building 2 5,680 m2 5,603 31,823,200
6/F Cost per key 121 No 263,002
Total - Hotel / Serviced Apartments (Blg 2) 31,823,200
MIXED USE - RESIDENTIAL (BLG 3 - 7)
Notes:
80% NSA Efficiency
Building 3
5 level apartment building
6/G Apartment Area 2,800 m?2 3,520 9,856,000
6/H Circulation / Core / Services 770 m2 2,610 2,009,700
6/ Retail 164 m2 2,200 360,800
6/K Balcony 280 ' m2 1,440 403,200
6/L Subtotal - Building 3 4,014 m2 3,146 12,629,700
Extra over allowances
6/M Facade Embellishment 4014 m2 100 401,400
6/N On grade carparking 1,272 m?2 150 190,800
6/P Allow 20m Deep foundation piles - building footprint on fill 770 m2 1,000 770,000
6/Q Site Services 1 Item 100,000 100,000
6/R External works and landscaping (assume 50% of lot footprint) 385 m2 500 192,500
6/S Total - Building 3 4,014 m2 3,559 14,284,400
6/T Cost per apartment 35 No 408,126
Building 4
5 level apartment building
6/U Apartment Area 2,912 m?2 3,520 10,250,240
6/V Circulation / Core / Services 800  m2 2,610 2,088,000
6/W Balcony 288 'm2 1,440 414,720
6/X Subtotal - Building 4 4,000 m2 3,188 12,752,960
Extra over allowances
6/Y Facade Embellishment 4000 m2 100 400,000
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

Estimate Details September 2021

WIT

REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
MIXED USE - RESIDENTIAL (BLG 3 - 7) (continued)
7/A On grade carparking 1,158 'm2 150 173,700
7/B Site Services 1 Item 100,000 100,000
7/C External works and landscaping (assume 10% of lot footprint) 350 m2 500 175,000
7/D Total - Building 4 4,000 m2 3,400 13,601,660
7/E Cost per apartment 36 No 377,824
Building 5
5 level apartment building
7/F Apartment Area 2,912 m?2 3,520 10,250,240
7/G Circulation / Core / Services 800 m2 2,610 2,088,000
7/H Balcony 288 'm2 1,440 414,720
7/) Subtotal - Building 5 4,000 m2 3,188 12,752,960
Extra over allowances
7/K Facade Embellishment 4000 m2 100 400,000
7/L On grade carparking 1,158 'm2 150 173,700
7M™ Site Services 1 Item 100,000 100,000
7/N External works and landscaping (assume 10% of lot footprint) 350 m2 500 175,000
7/P Total - Building 5 4,000 m2 3,400 13,601,660
7/Q Cost per apartment 36 No 377,824
Building 6
5 level apartment building
7/R Apartment Area 2,912 m?2 3,520 10,250,240
7/S Circulation / Core / Services 800 m2 2,610 2,088,000
7/T Balcony 288 'm2 1,440 414,720
7/U Subtotal - Building 6 4,000 m2 3,188 12,752,960
Extra over allowances
7N Facade Embellishment 4000 m2 100 400,000
7/W On grade carparking 1,158 'm2 150 173,700
7/X Site Services 1 Item 100,000 100,000
VA External works and landscaping (assume 10% of lot footprint) 350 m2 500 175,000
7/Z Total - Building 6 4,000 m2 3,400 13,601,660
7/AA Cost per apartment 36 No 377,824
Building 7
5 level apartment building
7/AB Apartment Area 3,640 m2 3,520 12,812,800
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

Estimate Details September 2021

WIT

REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
MIXED USE - RESIDENTIAL (BLG 3 - 7) (continued)
8/A Circulation / Core / Services 1,000 m?2 2,610 2,610,000
8/B Balcony 360 m2 1,440 518,400
8/C Subtotal - Building 7 5,000 m2 3,188 15,941,200
Extra over allowances
8/D Facade Embellishment 5,000 | m2 100 500,000
8/E On grade carparking - with semi basement 960 m2 1,190 1,142,400
8/F Site Services 1 Item 100,000 100,000
8/G External works and landscaping (assume 10% of lot footprint) 350 m2 500 175,000
8/H Total - Building 7 5,000 m2 3,572 17,858,600
8/) Cost per apartment 45 No 396,858
Total - Mixed Use - Residential (Blg 3 - 7) 72,947,980
INDOOR SPORTS / CHANGEROOM (BLG 9)
Indoor Sports
8/K Indoor sports and changeroom 3,500 m2 4,700 16,450,000
8/L Subtotal - Indoor Sport 3,500 m2 4,700 16,450,000
Extra over allowances
8/M Facade Embellishment 3,500 m2 150 525,000
8/N Pool and aquatics 1 Item 1,000,000 1,000,000
8/P Site Services 1 Item 100,000 100,000
8/Q Total - Indoor Sport 3,500 m2 5,164 18,075,000
Total - Indoor Sports / Changeroom (Blg 9) 18,075,000
CARPARKING (BLG 10)
Carparking
8/R Basement carparking 5,250 m?2 1,340 7,035,000
8/S Subtotal - Building 10 5,250 m2 1,340 7,035,000
Extra over allowances
8/T Slab over carpark 5,250 m?2 600 3,150,000
8/U Excavation in non-rippable rock 2,626 m3 200 525,200
8/V Site Services 1 Item 75,000 75,000
8/W Total - Building 10 5,250 m2 2,054 10,785,200
Cost per carpark 326 33,083
Total - Carparking (Blg 10) 10,785,200

SPORTS PAVILION (BLG 14)
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

Estimate Details September 2021
REF. DESCRIPTION

QUANTITY UNIT

WIT

RATE TOTAL

SPORTS PAVILION (BLG 14)

Sports Pavillion
9/A Sports pavillion and health & wellness facility

9/B Subtotal - Sports pavillion (Blg 14)
Extra over allowances
9/C Site Services
9/D Total - Building 13
Total - Sports Pavilion (Blg 14)

CHILDCARE (BLG 15)

Childcare
9/E Childcare
9/F Subtotal - Childcare (Blg 15)
Extra over allowances
9/G Site Services
9/H Total - Building 15
Total - Childcare (Blg 15)

SOCCER FIELDS

Sports fields
9/) Soccer field (natural turf) including drainage and lighting

9/K Soccer field (astro turf) including subbase and drainage on top
of slab over basement

Tiered seating

9/L Allow for tiered seating to soccer field

Total - Soccer Fields

500
500

500

9500
900

900

7,143
9,218

841
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(continued)

4,110 2,055,000
4,110 2,055,000

50,000 50,000
4,210 2,105,000
2,105,000

2,620 2,358,000
2,620 2,358,000

50,000 50,000
2,676 2,408,000
2,408,000

250 1,785,750
450 4,148,100

1,500 1,261,500
7,195,350
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WTP COSTPLAN
UTAS SANDY BAY - STAGE 3 ESTIMATE 2 YA, |

Estimate Summary September 2021

REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
INFRASTRUCTURE COST (Including Preliminaries and Margin)
10/A  Demolition 8,885 m2 822 7,505,766
10/B Public Realm & Open Spaces 42,658 m2 579 24,677,788
10/C ' Roads 2,881 m2 407 1,171,521
10/D | Site Services Infrastructure & Utilities 42,658 m?2 434 18,522,174
10/E  SUB-TOTAL INFRASTRUCTURE COST AT AUGUST 2021 (EXCL GST) 62,436 m2 828 51,677,248

CONTINGENT PROVISIONS
10/F Design Contingency 1 Item Inclin rates

10/G  Construction & Project Contingency 10| % 70,199,423 7,019,942

ESD & WELLNESS (% of Infrastructure Cost)
10/H | Allowance for 5 Star ESD & Wellness 3% 58,697,191 1,760,916

FEES AND CHARGES

10/) Consultancy fees 50/ % 77,219,365 3,860,968
10/K Staging and Temporary Works t 1.0 % 82,841,249 820,925
10/L Escalation | Excl 0
10/M  TOTAL INFRASTRUCTURE COST AT AUGUST 2021 (EXCL GST) 62,436 m2 1,043 65,140,000

CONSTRUCTION COST (including Preliminaries & Margin)

10/N Residential Apartments (Blg 1,2,9,12,18) 62,700 m2 3,101 194,456,100
10/P Mixed Use - Residential (Blg 3,15&16) 21,325 m2 2,823 60,194,600
10/Q | Aged Care (Blg 6) 9,200 m2 3,785 34,822,800
10/R  Office / Education - Warm Shell Fitout (Blg 4,5,8) 22,890 m2 2,785 63,749,737
10/S | Retail Centre (supermarket) (Blg 9) 21,265 m2 1,857 39,495,350
10/T Library - Warm Shell Fitout (Blg 5) 1,500 m2 3,790 5,685,000
10/U | Cafe - Shell and Core (Blg 7) 300 m2 2,417 725,000
10/V Perf. Arts / F&B / Museum (Blg 10) 2,300 m2 6,493 14,935,000
10/W  Theartre / Church (Blg 11) 440 m2 6,990 3,075,800
10/X  Medical Centre - Warm Shell Fitout (Blg 19) 3,200 m2 3,817 12,214,000
10/Y  Carparking (Blg 1,2,14) 25,525 m2 1,365 34,844,200
10/Z  SUB-TOTAL CONSTRUCTION COST AT AUGUST 2021 (EXCL GST) 170,645 m2 2,720 464,197,587

FFE & ARTWORK

10/AA  Allowance for F.F. & E (% of Construction Cost) 1 Item 1,488,000 1,488,000
10/AB | Allowance for IT and AV (% of Construction Cost) 1 Item 744,000 744,000
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Summary September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL

Allowance for Specialty Equipment 0
Artwork & Sculptures 0
ESD & WELLNESS (% of Construction Cost)

11/A Allowance for 5 Star ESD & Wellness - commercial buildings only 3% 139,879,887 4,196,397
CONTINGENT PROVISIONS

11/B | Design Contingency 1| Item Inclin rates

11/C Construction Contingency 5 % 470,625,984 23,531,299
FEES AND CHARGES

11/D | Consultancy fees 70 % 494,157,283 34,591,010

11/E Authorities 1.0 % 468,393,984 4,683,940

11/F Staging and Temporary Works 0.5 % 468,393,984 2,267,768
Cost Escalation Excluded

11/G TOTAL CONSTRUCTION COST AT AUGUST 2021 (EXCL GST) 170,645 m2 3,139 535,700,000

11/H  TOTAL COSTS - PRECINCT 2 ~_ 170,645 m2 3,521 600,840,000

Total Cost 600,840,000
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Details September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
DEMOLITION
12/A Demolition of existing buildings - based on building footprint 9,405 m2 500 4,702,500
only, no detail provided on GFA
12/B Demolition of existing roads and pathways 10,755 'm2 35 376,425
12/C Decomissioning and removal of substations 5/No 150,000 750,000
12/D Site clearance and strip 62,436 m2 5 312,180
12/E Subtotal 9,405 m2 653 6,141,105
12/F Preliminaries 10 % 6,141,105 614,111
12/G Margin 5 % 6,755,216 337,761
12/H Design Contingency 3% 7,092,976 212,789
12/) Total 9,405 m2 777 7,305,766
Total - Demolition 7,305,766
PUBLIC REALM & OPEN SPACES
Landscapes Works
12/K Based on advice from playstreet (50% hard / 25% soft / 25% Note
WSUD)
12/L Civic plaza 2,885 m2 750 2,163,750
12/M Community park 4264 m2 250 1,066,000
12/N Retail pedestrian 3,137 m2 750 2,352,750
12/P Streetscape 3,839 m2 200 767,800
12/0Q Urban thread 3,295 'm2 500 1,647,500
12/R Village Green 1,147 m2 500 573,500
12/S WSUD 5411 m2 350 1,893,850
12/T Deck over carpark at Churchill Road interaction 3,137 m2 750 2,352,750
12/U Allow for CCTV 23,978 ' m2 20 479,560
12/V Allowance for street furniture (seats, bbg, bins, drinkin station 1 Item 1,000,000 1,000,000
bike hoops, bollards
12/W Pedestrian Bridge 337 m2 9,000 3,033,000
12/X Allowance for structural soil cells (10K per tree) Allow 50# 1/ Item 500,000 500,000
12/Y Allowance for irrigation 1 Item 250,000 250,000
12/2 Allowance for interpretation and signage 1 Item 250,000 250,000
12/AA | Allowance for artwork 1 Item 250,000 250,000
12/AB = Allowance for small bespoke playspaces 1 Item 750,000 750,000
12/AC | Subtotal 42,635 m2 453 19,330,460
12/AD | Preliminaries 10 % 28,195,770 2,819,577
12/AE = Margin 5 % 31,015,347 1,550,767
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Details September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
PUBLIC REALM & OPEN SPACES (continued)
13/A Design Contingency 3% 32,566,114 976,983
13/B Total 42,653 m2 579 24,677,788
Total - Public Realm & Open Spaces 24,677,788
ROADS
Roads
13/C Allow for new roads 3,084 m2 100 308,400
13/D Allow for new kerb and channel 2912 m 120 349,440
13/E Lighting - say 1no per 40m 36 No 6,000 218,400
13/F Signage (excludes digital) 3,084 m2 12 37,008
13/G CccTv 3,084 ' m2 20 61,680
13/H Subtotal 3,084 m2 316 974,928
13/ Preliminaries 10 % 1,036,608 103,661
13/K Margin 5 % 1,140,269 57,013
13/L Design Contingency 3% 1,197,282 35,918
13/M | Total 3,084 m2 380 1,171,521
Total - Roads 1,171,521
SITE SERVICES INFRASTRUCTURE & UTILITIES
Allow for the following site infrastructure allowances:
13/N Substation costs included in Authority fees and charges Note
13/P Stormwater - 2xDN1200 RCP (80% of length at 3m deep 800 m 3,500 2,800,000
non-directional drilling)
13/Q Stormwater - 2xDN1200 RCP (20% of length to be directional 200 m 15,000 3,000,000
drilling 8m deep)
13/R Excavation in rock 10,500 m3 200 2,100,000
13/S Sewer Reticulation 42,658 m2 7.12 303,597
13/T Stormwater drainage to roads 2,881 'm2 25.83 74,410
13/U Irrigation Water 42,658 m2 422 180,187
Fire fighting fittings and pipes - assumed no upgrade Excluded
Potable Water - assumed no upgrade Excluded
13V Telecommunications 42,658 m2 1.68 71,793
13/W HV Ring Main 42,658 m2 23.60 1,006,729
13/X Taznet internal site electrical infrastructure 42,658 m2 117 4978,189
13/Y Subtotal 42,658 m2 340 14,514,906
13/7 Preliminaries 10 % 21,129,811 2,112,981
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Details September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
SITE SERVICES INFRASTRUCTURE & UTILITIES (continued)
14/A Margin 5% 23,242,792 1,162,140
14/B Design Contingency 3% 24,404,932 732,148
14/C Total 42,676 m2 434 18,522,174
Total - Site Services Infrastructure & Utilities 18,522,174
RESIDENTIAL APARTMENTS (BLG 1,2,9,12,18)
Notes:
80% NSA Efficiency
Building 1
2-6 level residential apartment building
Reuse - 1a
14/D Apartment 2,880 m?2 2,060 5,932,800
14/E Circulation / Core/ Services 780 m2 1,160 904,800
14/F Balcony 240 m2 610 146,400
14/G Subtotal (Reuse) - Building 1a 3,900 m2 1,791 6,984,000
New - 1b SOHO
14/H Apartment 2,448 m2 3,520 8,616,960
14/) Circulation / Core/ Services 680 m2 2,610 1,774,800
14/K Balcony 272 m2 1,440 391,680
14/L Subtotal (New) - Building 1b 3,400 m2 3,172 10,783,440
New - 1c-le
14/M Apartment 8,152 m2 3,520 28,695,040
14/N Circulation / Core/ Services 2,240 m?2 2,610 5,846,400
14/P Balcony 808 m2 1,440 1,163,520
14/Q | Subtotal (New) - Building 1c-1e 11,200 m2 3,188 35,704,960
Extra over allowances
14/R Demolition of existing building internal fitout 6,489 m2 50 324,450
14/S Facade Embellishment 18,500 m?2 100 1,850,000
14/T Structural rectification works to allow for structural engineers 3,900 m2 200 780,000
report
14/U Upgrade roof slab for future roof terrace 1,300 m?2 500 650,000
14N Site Services 1 Item 200,000 200,000
14/W Roof Terrace / Landscaping - 80% of reuse 1,300 m?2 1,000 1,300,000
14/X External works and landscaping (assume 10% of lot footprint) 540 m2 500 270,000
14/Y Total - Building 1 18,500 m2 3,181 58,846,850
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Details September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
RESIDENTIAL APARTMENTS (BLG 1,2,9,12,18) (continued)
15/A Cost per apartment 165 No 356,648
Building 2
2-6 level residential apartment building
Reuse - 2a
15/B Apartment 2,400 m2 2,060 4,944,000
15/C Circulation / Core/ Services 660 m2 1,160 765,600
15/D Balcony 240 m2 610 146,400
15/E Subtotal (Reuse) - Building 2a 3,500 m2 1,775 5,856,000
New - 2b SOHO
15/F Apartment 2,160 m2 3,520 7,603,200
15/G Circulation / Core/ Services 600 ' m2 2,610 1,566,000
15/H Balcony 240 m2 1,440 345,600
15/) Subtotal (New) - Building 2b 3,000 m2 3,172 9,514,800
New - 2¢-2e
15/K Apartment 9,320 m2 3,520 32,806,400
15/L Circulation / Core/ Services 2,560 m2 2,610 6,681,600
15/M Balcony 920 m2 1,440 1,324,800
15/N Subtotal (New) - Building 2c-2e 12,800 m2 3,189 40,812,800
Extra over allowances
15/P Demolition of existing building internal fitout 5440 m?2 50 272,000
15/Q Facade Embellishment 19,100 m?2 100 1,910,000
15/R Site Services 1 Item 200,000 200,000
15/S Structural rectification works to allow for structural engineers 3,300 m2 200 660,000
report
15/T Roof Terrace / Landscaping - 80% of reuse 880 m2 1,000 880,000
15/U External works and landscaping (assume 10% of lot footprint) 540 m2 500 270,000
15/V Total - Building 2 19,100 m2 3,161 60,375,600
15/W Cost per apartment 176 No 343,043
Building 9
3-6 level residential townhouse
New - 9a SOHO
15/X Apartment 992 m2 3,520 3,491,840
15/Y Circulation / Core/ Services 280 m2 2,610 730,800
15/2 Balcony 128 m2 1,440 184,320
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Details September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
RESIDENTIAL APARTMENTS (BLG 1,2,9,12,18) (continued)
16/A Subtotal - Building 9a SOHO 1,400 m2 3,148 4,406,960
New - 9b-d
16/B Apartment 8,088 m?2 3,520 28,469,760
16/C Circulation / Core/ Services 2,280 ' m2 2,610 5,950,800
16/D Balcony 1,032 m2 1,440 1,486,080
16/E Subtotal - Building 9b-d 11,400 m2 3,150 35,906,640
Extra over allowances
16/F Facade Embellishment 12,800 m?2 100 1,280,000
16/G Site Services 1 Item 200,000 200,000
16/H External works and landscaping (assume 15% of lot footprint) 350 'm2 500 175,000
16/ Total - Building 9 12,800 m2 3,279 41,968,600
16/K Cost per Apartment 145 No 289,439
Building 12
4 level residential apartment building
New
16/L Apartment 2,552 m?2 3,520 8,983,040
16/M Semi Basement 1,435 m?2 1,190 1,707,650
16/N Circulation / Core/ Services 720 m2 2,610 1,879,200
16/P Balcony 328 m2 1,440 472,320
16/Q Subtotal - Building 5 5,035 m2 2,590 13,042,210
Extra over allowances
16/R Facade Embellishment 5,035 ' m2 100 503,500
16/S Site Services 1 Item 200,000 200,000
16/T External works and landscaping (assume 10% of lot footprint) 90 m2 500 45,000
16/U Total - Building 5 5,035 m2 2,739 13,790,710
16/V Cost per apartment 41 No 336,359
Building 18
4 level residential apartment building
New
16/W Apartment 3,688 m2 3,520 12,981,760
16/X Circulation / Core/ Services 1,040 m?2 2,610 2,714,400
16/Y Balcony 472 m2 1,440 679,680
16/Z Subtotal - Building 18 5,200 m2 3,149 16,375,840
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Details September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
RESIDENTIAL APARTMENTS (BLG 1,2,9,12,18) (continued)
17/A Semi basement carparking within lot 2,065 'm2 900 1,858,500
17/B Facade Embellishment 5,200 | m2 150 780,000
17/C Site Services 1 Item 200,000 200,000
17/D External works and landscaping (assume 10% of lot footprint) 520 m2 500 260,000
17/E Subtotal - Building 18 7,265 m2 2,681 19,474,340
17/F Cost per Apartment 59 No 330,074
Total - Residential Apartments (Blg 1,2,9,12,18) 194,456,100
MIXED USE - RESIDENTIAL (BLG 3,15&16)
Notes:
80% NSA Efficiency
Building 3
4 level residential apartment building
Reuse
17/G Apartment 3,582 m2 2,060 6,966,920
17/H Circulation / Core/ Services 1,250 ' m2 1,160 1,450,000
17/) Balcony - wintergarden 368 'm2 1,910 702,880
17/K Subtotal (Reuse) - Building 3 5,000 m2 1,824 9,119,800
New
17/L Apartment 4584 m2 3,520 16,135,680
17/M Circulation / Core/ Services 1,260 | m2 2,610 3,288,600
17/N Basement 1,925 m2 1,340 2,579,500
17/pP Balcony 456 m2 1,440 656,640
17/Q | Subtotal (New) - Building 3 8,225 m2 2,755 22,660,420
Extra Over Allowances
17/R Demolition of existing building internal fitout 5,000 ' m2 100 500,000
17/S Heritage rectification works 1 Item 150,000 150,000
17/T Facade Embellishment 13,225 m?2 100 1,322,500
17/U Site Services 1 Item 200,000 200,000
17NV External works and landscaping (assume 10% of lot footprint) 230 m2 500 115,000
17/W | Total - Building 3 13,225 m2 2,576 34,067,720
17/X Cost per Apartment 88 No 387,133

Building 15

4 level residential apartment building
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

Estimate Details September 2021

WIT

REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
MIXED USE - RESIDENTIAL (BLG 3,15&16) (continued)
New
18/A Apartment 2,592 m2 3,520 9,123,840
18/B Circulation / Core/ Services 720 m2 2,610 1,879,200
18/C Retail 1,000 m2 2,200 2,200,000
18/D Balcony 288 m2 1,440 414,720
18/E Subtotal (New) - Building 15 4,600 m2 2960 13,617,760
Extra Over Allowances
18/F Facade Embellishment 4600 m2 150 690,000
18/G Site Services 1 Item 200,000 200,000
18/H External works and landscaping (assume 10% of lot footprint) 90 m2 500 45,000
18/ Total - Building 15 4,600 m2 3,164 14,552,760
18/K Cost per Apartment 36 |No 404,243
Building 16
4 level residential apartment building
New
18/L Apartment 2,304 m?2 3,520 8,110,080
18/M Circulation / Core/ Services 640 m2 2,610 1,670,400
18/N Retail 300 m2 2,200 660,000
18/P Balcony 256 m2 1,440 368,640
18/Q Subtotal (New) - Building 16 3,500 m2 3,088 10,809,120
Extra Over Allowances
18/R Facade Embellishment 3,500 m2 150 525,000
18/S Site Services 1 Item 200,000 200,000
18/T External works and landscaping (assume 10% of lot footprint) 80 m2 500 40,000
18/U Total - Building 16 3,500 m2 7,465 26,126,880
18/V Cost per Apartment 42 No 257,360
Total - Mixed Use - Residential (Blg 3,15&16) 60,194,600

AGED CARE (BLG 6)
Notes:

80% NSA Efficiency

Building 3
4 Level aged care building

New
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Details September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
AGED CARE (BLG 6) (continued)
19/A Age care dwellings 7,560 m2 3,970 29,219,200
19/B Circulation / Core/ Services 1,840 m?2 2,610 4,802,400
19/C Subtotal - Building 2 9,200 m2 3,698 34,021,600
Extra over allowances
19/D On grade carparking 2,908 'm2 150 436,200
19/E Site Services 1 Item 250,000 250,000
19/F External works and landscaping (assume 10% of lot footprint) 230 m2 500 115,000
19/G Total - Building 2 9,200 m2 3,785 34,822,800
Total - Aged Care (Blg 6) 34,822,800
OFFICE / EDUCATION - WARM SHELL FITOUT (BLG 4,5,8)
Building 4
4 Level office building
Resue
19/H Office 3,840 m2 2,362 9,070,963
19/) Circulation / Core / Services 960 m2 1,160 1,113,600
New
19/K Office 3,060 ' m2 3,500 10,710,000
19/L Circulation / Core / Services 540 m2 2,610 1,409,400
19/M Basement 1,960 m?2 1,340 2,626,400
19/N Community Centre 850 m2 3,820 3,247,000
19/P Subtotal - Building 4 11,210 m2 2,514 28,177,363
19/Q Facade Embellishment 11,210 m2 50 560,500
19/R Site Services 1 Item 100,000 100,000
19/S Structural rectification works - minor defcts only 3,840 m2 250 960,000
19/T Roof Terrace / Landscaping - 60% of roof area 1,080 ' m2 500 540,000
19/U External works and landscaping (assume 10% of lot footprint) 180 'm2 500 90,000
19V Total - Building 4 11,210 m2 2,714 30,427,863
Building 5
4 Level office building
New
19/W Office 3,600 ' m2 3,500 12,600,000
19/X Circulation / Core / Services 900 m2 2,610 2,349,000
19/Y Subtotal - Building 5 4,500 m2 3,322 14,949,000
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UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Details September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
OFFICE / EDUCATION - WARM SHELL FITOUT (BLG 4,5.8) (continued)
20/A Facade Embellishment 4,500 m2 150 675,000
20/B Site Services 1 Item 100,000 100,000
20/C External works and landscaping (assume 10% of lot footprint) 150 m2 500 75,000
20/D Total - Building 5 4,500 m2 3,511 15,799,000
Building 8
4 Level office building
Resue
20/E Office 5,504 m2 2,362 13,001,714
20/F Circulation / Core / Services 1,376 m?2 1,160 1,596,160
New
20/G Retail (cold shell) 300 m2 2,200 660,000
20/H Subtotal - Building 8 7,180 m2 2,125 15,257,874
20/ Facade Embellishment 7,180 m2 50 359,000
20/K Structural rectification works - minor defcts only 6,880 m2 250 1,720,000
20/L Site Services 1 Item 100,000 100,000
20/M External works and landscaping (assume 10% of lot footprint) 172 'm2 500 86,000
20/N | Total - Building 8 7,180 m2 2,441 17,522,874
Total - Office / Education - Warm Shell Fitout (Blg 4,5,8) 63,749,737
RETAIL CENTRE (SUPERMARKET) (BLG 9)
Building 9
3 Level retail centre
20/P Retail 4,500 m2 4,160 18,720,000
20/Q | Subtotal Building 5 4,500 m2 4,160 18,720,000
20/R Facade Embellishment 4500 m2 150 675,000
20/S Site Services 1 Item 75,000 75,000
20/T Above ground carpark 16,765 m?2 1,190 19,950,350
20/U External works and landscaping (assume 10% of lot footprint) 150 m2 500 75,000
20V Total - Building 5 21,265 m2 1,857 39,495,350
Total - Retail Centre (supermarket) (Blg 9) 39,495,350
LIBRARY - WARM SHELL FITOUT (BLG 5)
Building 5
1 Level Library
20/W Library - reuse 1,500 m2 3,440 5,160,000
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

Estimate Details September 2021

REF. DESCRIPTION

QUANTITY UNIT

WIT

RATE TOTAL

LIBRARY - WARM SHELL FITOUT (BLG 5)

21/A Subtotal Building 5

21/B Facade Embellishment - allow to replace facade precast

21/C Site Services

21/D External works and landscaping (assume 10% of lot footprint)

21/E Total - Building 5

Total - Library - Warm Shell Fitout (Blg 5)

CAFE - SHELL AND CORE (BLG 7)

Building 7

1 Level retail building
21/F Cafe (Shell and Core)
21/G SubTotal - Building 7
21/H Site Services

21/) External works and landscaping (assume 10% of lot footprint)

21/K Total - Building 7

Total - Cafe - Shell and Core (Blg 7)
PERF. ARTS / F&B / MUSEUM (BLG 10)

Building 10

1 Level retail & community building

21/L Retail (New) - cold shell
21/M Community (Reuse)
21N Subtotal - Building 10

21/P Facade Embellishment - new feature facade to one side

21/Q Site Services

21/R Heritage facade rectification works

21/S External works and landscaping (assume 10% of lot footprint)

21/T Total - Building 10

Total - Perf. Arts / F&B / Museum (Blg 10)

THEARTRE / CHURCH (BLG 11)
Building 11

1 Level community building
21U Theatre / Church
21N SubTotal - Building 11
21/W Facade Embellishment
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(continued)

3,440 5,160,000

250 375,000
75,000 75,000
500 75,000
3,790 5,685,000
5,685,000

2,200 660,000
2,200 660,000
50,000 50,000
500 15,000
2,417 725,000
725,000

3,200 2,560,000
6,370 9,555,000
5,267 12,115,000
1,000 2,300,000

100,000 100,000
150 345,000

500 75,000
6,493 14,935,000
14,935,000

6,370 2,802,800
6,370 2,802,800
150 66,000
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UTAS SANDY BAY - STAGE 3 ESTIMATE 2

Estimate Details September 2021

WIT

REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
THEARTRE / CHURCH (BLG 11) (continued)
22/A Site Services 1 Item 75,000 75,000
22/B Structural rectification works - general maintenance 440 m2 250 110,000
rectification works
22/C External works and landscaping (assume 10% of lot footprint) 44 'm2 500 22,000
22/D | Total - Building 11 440 m2 6,990 3,075,800
Total - Theartre / Church (Blg 11) 3,075,800
MEDICAL CENTRE - WARM SHELL FITOUT (BLG 19)
Building 15
4 Level health & wellbeing building
22/E Health & Wellbeing 3,200 m2 3,720 11,904,000
22/F SubTotal - Building 15 3,200 m2 3,720 11,904,000
22/G Site Services 1 Item 150,000 150,000
22/H External works and landscaping (assume 10% of lot footprint) 320 m2 500 160,000
22/) Total - Building 15 3,200 m2 3,817 12,214,000
Total - Medical Centre - Warm Shell Fitout (Blg 19) 12,214,000
CARPARKING (BLG 1,2,14)
Carparking (Blg 1,2
22/K Basement carpark 9,875 'm2 1,340 13,232,500
22/L Above ground carparking 9,875 'm2 1,340 13,232,500
22/M | Subtotal - Building 19,750 m2 1,340 26,465,000
Extra over allowances
22/N Site Services 1 Item 75,000 75,000
22/P Excavation in non-rippable rock 2,454 m3 200 490,700
22/Q | Total - Building 19,750 m2 1,369 27,030,700
Carparking (Blg 14
22/R Basement carpark 5,775 m?2 1,340 7,738,500
22/S Subtotal - Building 5,775 m2 1,340 7,738,500
Extra over allowances
22/T Site Services 1 Item 75,000 75,000
22/U Total - Building 5,775 m2 1,353 7,813,500
Total - Carparking (Blg 1,2,14) 34,844,200
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Summary September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL

INFRASTRUCTURE COST (Including Preliminaries and Margin)

23/A  Demolition 5,713 'm2 400 2,286,674

23/B | Public Realm & Open Spaces 12,183 m2 502 6,113,541

23/C  Roads 7,142 m2 637 4,548,318

23/D  Site Services Infrasturcture & Utilities 32,085 m2 219 7,039,760

23/E SUB-TOTAL INFRASTRUCTURE COST AT AUGUST 2021 (EXCL GST) | 164,455 m2 122 19,988,293
CONTINGENT PROVISIONS

23/F Design Contingency 1 Item Inclin rates

23/G | Construction & Project Contingency 10| % 19,988,293 1,998,829
ESD & WELLNESS (% of Infrastructure Cost)

23/H  Allowance for 5 Star ESD & Wellness 3% 21,987,123 659,614
FEES AND CHARGES

23/) Consultancy fees 50/ % 21,987,123 1,099,356

23/K  Staging and Temporary Works ( 1.0 % 23,746,092 233908

23/L Escalation | Excl 0

23/M  TOTAL INFRASTRUCTURE COST AT AUGUST 2021 (EXCL GST) 164,455 m2 146 23,980,000
CONSTRUCTION COST (including Preliminaries & Margin)

23/N  Retirement Living (Blg 3) 23,965 m2 3,151 75,506,150

23/P  Childcare (Blg 8) 1,100 m2 2,107 2,317,600

23/Q  Mixed Use - Residential (Blg 2) 36,490 m2 2,730 99,631,700

23/R Residential - Apartments (Blg 1,4-7,9-12,15,16) 57,355 m2 2,833 162,470,730

23/S | Residential - Townhouses (Blg 13,14,17,18,20) 14,560 m2 2,056 29,939,000

23/T  Residential - Single Lot (Blg 19, 21-23) 8,400 m2 2,375 19,950,000

23/U  SUB-TOTAL CONSTRUCTION COST AT AUGUST 2021 (EXCL GST) 141,870 m2 2,748 389,815,180
FFE & ARTWORK

23/ Allowance for F.F. & E (% of Construction Cost) 1 Item 220,000 220,000

23/W | Allowance for IT and AV (% of Construction Cost) 1| Item 110,000 110,000
Allowance for Specialty Equipment Excluded
Artwork & Sculptures Excluded
ESD & WELLNESS (% of Construction Cost)
Allowance for 5 Star ESD & Wellness Excluded
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WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Summary  September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
24/A  Design Contingency 1 Item Inclin rates
24/B Construction Contingency 5 % 390,145,180 19,507,259
FEES AND CHARGES
24/C  Consultancy fees 7.0 % 409,652,439 28,675,671
24/D  Authorities 1.0 % 389,815,180 3,898,152
24/E  Staging and Temporary Works 0.5 % 389,815,180 1,943,738
Cost Escalation Excluded
24/F  TOTAL CONSTRUCTION COST AT AUGUST 2021 (EXCL GST) 141,870 m2 3,131 444,170,000
TOTAL COSTS - PRECINCT 3 468,150,000
Total Cost 468,150,000
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UTAS SANDY BAY - STAGE 3 ESTIMATE 2

Estimate Details September 2021

WIT

REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
DEMOLITION
Demolition
25/A Demolition of existing buildings - based on building footprint 5,713 'm2 250 1,428,250.00
only, no detail provided on GFA
25/B Demolition of existing roads and pathways 841 m2 35 29,435
25/C Decomissioning and removal of substations 2 No 150,000 300,000
25/D Site clearance and strip 164,455 m2 1 164,455
25/E Subtotal 5,713 m2 336 1,922,140
25/F Preliminaries 10 % 1,922,140 192,214
25/G Margin 5 % 2,114,354 105,718
25/H Design Contingency 3% 2,220,072 66,602
25/) Total 5,731 m2 399 2,286,674
Total - Demolition 2,286,674
PUBLIC REALM & OPEN SPACES
Landscapes Works
25/K Based on advice from playstreet (25% hard / 50% soft / 25% Note
WSUD)
25/L Hardscape (including segmental paving and concrete,small 3,046 m2 350 1,066,100
landscape retaining walls, decks, steps, terraces)
25/M Allowance for garden bed (including tree, and plants advanced) 6,091 m2 150 913,650
25/N WSUD 3,046 m2 250 761,500
25/P Allowance for CCTV 12,183 m2 20 243,660
25/Q Allowance for Creek Bridge 80 m2 1,500 120,000
25/R Allowance for irrigation 1 Item 350,000 350,000
25/S Allowance for interpretation and signage 1/ Item 150,000 150,000
25/T Allowance for artwork 1 Item 150,000 150,000
25/U Allowance for community gardens (over hardscape) 1 Item 250,000 250,000
25V Allowance for 1x small bespoke playspace 1/ Item 350,000 350,000
25/W | Subtotal 28,904 m2 151 4,354,910
25/X Preliminaries 10 % 7,643,720 764,372
25/Y Margin 5 % 8,408,092 720,405
25/Z Design Contingency 3% 9,128,497 273,855
25/AA | Total 28,904 m2 212 6,113,541
Total - Public Realm & Open Spaces 6,113,541
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UTAS SANDY BAY - STAGE 3 ESTIMATE 2

Estimate Details September 2021

WIT

REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
ROADS (continued)
Roads
26/A Allow for new roads 11,490 m?2 100 1,149,000
26/B Allow for new kerb and channel 4113 m 120 493560
26/C Lighting - say 1no per 20m 103 No 6,000 616,950
26/D Signage (excludes digital) 11,490 m2 12 137,880
26/E Intersection work including traffic signalisation 1 No 1,000,000 1,000,000
26/F ccrv 11,490 m2 20 229,800
26/G Subtotal 7,142 m2 508 3,627,190
26/H Preliminaries 10 % 4,856,990 485,699
26/ Margin 5 % 5,342,689 267,134
26/K Design Contingency 3% 5,609,823 168,295
26/L Total 7,142 m2 637 4,548,318
Total - Roads 4,548,318
SITE SERVICES INFRASTURCTURE & UTILITIES
Allow for the following site infrastructure allowances:
26/M Substation costs included in Authority fees and charges Note
26/N Sewer Reticulation 32,085 m2 7.12 228,349
Rain water Excluded
26/P Stormwater drainage to roads 7,142 m2 25.83 184,464
26/Q Irrigation Water 32,085 m2 4.22 135,527
Fire fighting fittings and pipes - assumed no upgrade Excluded
Potable Water - assumed no upgrade Excluded
26/R Telecommunications 32,085 m2 1.68 53,999
26/S HV Ring Main 32,085 m?2 23.60 757,206
26/T Taznet internal site electrical infrastructure 32,085 m?2 116.70 3,744,320
Detention works - 900m3
26/U Subtotal 32,115 m2 159 5,103,864
26/N Preliminaries 10 % 10,207,728 1,020,773
26/W Margin 5 % 11,228,501 561,425
26/X Design Contingency 3% 11,789,926 353,698
26/Y Total 32,115 m2 219 7,039,760
Total - Site Services Infrasturcture & Utilities 7,039,760
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WIT

REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
RETIREMENT LIVING (BLG 3) (continued)
Building 3a-b
4-5 Level retirement living building
New
27/A Retirement Living Unit 14,560 m?2 3,840 55,910,400
27/B Circulation / Core/ Services 3,640 m2 2,610 9,500,400
27/C Subtotal - Building 3a-b 18,200 m2 3,594 65,410,800
Extra over allowances
27/D Demolition of existing building internal fitout 12,000 m?2 75 900,000
27/E Above ground carpark 5,765 m?2 1,190 6,360,350
27/F Carstackers 126 No 15,000 1,890,000
27/G Site Services 1 Item 250,000 250,000
27/MH External works and landscaping (assume 10% of lot footprint) 390 m2 500 195,000
27/ Total - Building 3a-b 23,965 m2 3,151 75,506,150
Total - Retirement Living (Blg 3) 75,506,150
CHILDCARE (BLG 8)
Building 8
1 level
27/K Childcare (reuse) 1,100 m?2 1,620 1,782,000
27/L Subtotal - Building 8 1,100 m2 1,620 1,782,000
Extra over allowances
27/M Demolition of existing internal fitout 1,100 ' m2 50 55,000
27/N Facade upgrades 1,100 ' m2 100 110,000
27/P On grade carparking 704 m2 150 105,600
27/Q Site Services 1/ Item 200,000 200,000
27/R External works and landscaping (assume 10% of lot footprint) 130 'm2 500 65,000
27/S Total - Building 8 1,100 m2 2,107 2,317,600
Total - Childcare (Blg 8) 2,317,600
MIXED USE - RESIDENTIAL (BLG 2)
Notes:
80% NSA Efficiency
Building 2
4-6 level residential apartment building
New - 2a-d
Printed 10.09.2021 WT REF: PR-010606 UTAS Sandy Bay. Bldg Page 27 of 53 (DETAIL)

wtpartnership.com UTAS Sandy Bay -Stage 3 Estimate 2


avanmeel
Draft Print


WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Details September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
MIXED USE - RESIDENTIAL (BLG 2) (continued)
28/A Apartment 18,920 m2 3,520 66,598,400
28/B Circulation / Core/ Services 5,200 m?2 2,610 13,572,000
28/C Retail 1,100 m2 2,200 2,420,000
28/D Balcony 1,880 m2 1,440 2,707,200
28/E Subtotal (New) - Building 2 27,100 m2 3,148 85,297,600
Extra Over Allowances
28/F Above ground carpark 9,390 m2 1,190 11,174,100
28/G Facade Embellishment 27,100 m2 100 2,710,000
28/H Site Services 1 Item 200,000 200,000
28/ External works and landscaping (assume 10% of lot footprint) 500 'm2 500 250,000
28/K Total - Building 2 36,490 m2 2,730 99,631,700
28/L Cost per Apartment 235 No 423965
Total - Mixed Use - Residential (Blg 2) 99,631,700
RESIDENTIAL - APARTMENTS (BLG 1,4-7,9-12,15,16)
Notes:
80% NSA Efficiency
Building 1
4 level apartment building
28/M Apartment Area 2,616 m?2 3,520 9,208,320
28/N Circulation / Core / Services 720 m2 2,610 1,879,200
28/P Balcony 264 ' m2 1,440 380,160
28/Q  Subtotal - Building 1 3,600 m2 3,185 11,467,680
Extra over allowances
28/R Semi Basement 1,155 m?2 1,190 1,374,450
28/S Facade Embellishment 3,600 m2 100 360,000
28/T Site Services 1 Item 200,000 200,000
28/U External works and landscaping (assume 10% of lot footprint) 90 | m2 500 45,000
28NV Total - Building 1 4,755 m2 2,828 13,447,130
28/W Cost per apartment 33 No 407,489
Building 4
6 level apartment building
28/X Apartment Area 2,912 m?2 3,520 10,250,240
28/Y Circulation / Core / Services 800 ' m2 2,610 2,088,000
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REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
RESIDENTIAL - APARTMENTS (BLG 1,4-7,9-12,15,16) (continued)
29/A Balcony 288 'm2 1,440 414,720
29/B Subtotal - Building 4 4,000 m2 3,188 12,752,960
Extra over allowances
29/C Semi Basement 1,260 m?2 1,190 1,499,400
29/D Facade Embellishment 4,000 m2 100 400,000
29/E Site Services 1 Item 200,000 200,000
29/F External works and landscaping (assume 10% of lot footprint) 100 m2 500 50,000
29/G Total - Building 4 5,260 m2 2,833 14,902,360
29/H Cost per apartment 36 No 413,954
Building 5
4 level apartment building
29/ Apartment Area 2,912 m?2 3,520 10,250,240
29/K Circulation / Core / Services 800 | m2 2,610 2,088,000
29/L Balcony 288 'm2 1,440 414,720
29/M | Subtotal - Building 5 4,000 m2 3,188 12,752,960
Extra over allowances
29/N Semi Basement 1,260 m?2 1,190 1,499,400
29/P Facade Embellishment 4000 m2 100 400,000
29/Q Site Services 1 Item 200,000 200,000
29/R External works and landscaping (assume 10% of lot footprint) 100 m2 500 50,000
29/S Total - Building 5 5,260 m2 2,833 14,902,360
29/T Cost per apartment 36 No 413,954
Building 6
4 level apartment building
29/U Apartment Area 2,912 m?2 3,520 10,250,240
29N Circulation / Core / Services 800  m2 2,610 2,088,000
29/W Balcony 288 'm2 1,440 414,720
29/X Subtotal - Building 6 4,000 m2 3,188 12,752,960
Extra over allowances
29/Y Semi Basement 1,260 m?2 1,190 1,499,400
29/Z Facade Embellishment 4,000 m2 100 400,000
29/AA | Site Services 1 Item 200,000 200,000
29/AB | External works and landscaping (assume 10% of lot footprint) 100 m2 500 50,000
29/AC | Total - Building 6 5,260 m2 2,833 14,902,360
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REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
RESIDENTIAL - APARTMENTS (BLG 1,4-7,9-12,15,16) (continued)
30/A Cost per apartment 36 No 413,954
Building 7
4 level apartment building
30/B Apartment Area 2,912 m?2 3,520 10,250,240
30/C Circulation / Core / Services 800 m2 2,610 2,088,000
30/D Balcony 288 'm2 1,440 414,720
30/E Subtotal - Building 7 4,000 m2 3,188 12,752,960
Extra over allowances
30/F Semi Basement 1,260 m2 1,190 1,499,400
30/G Facade Embellishment 4,000 m2 100 400,000
30/H Site Services 1 Item 200,000 200,000
30/) External works and landscaping (assume 10% of lot footprint) 100 m2 500 50,000
30/K Total - Building 7 5,260 m2 2,833 14,902,360
30/L Cost per apartment 36 No 413,954
Building 9
4 level apartment building
30/M Apartment Area 2,912 m?2 3,520 10,250,240
30/N Circulation / Core / Services 800  m2 2,610 2,088,000
30/P Balcony 288 'm2 1,440 414,720
30/Q  Subtotal - Building 9 4,000 m2 3,188 12,752,960
Extra over allowances
30/R Semi Basement 1,260 m2 1,190 1,499,400
30/S Facade Embellishment 4,000 m2 100 400,000
30/T Site Services 1 Item 200,000 200,000
30/U External works and landscaping (assume 10% of lot footprint) 100 m2 500 50,000
30/V Total - Building 9 5,260 m2 2,833 14,902,360
30/W Cost per apartment 36 No 413,954
Building 10
4 level apartment building
30/X Apartment Area 2,912 m?2 3,520 10,250,240
30/Y Circulation / Core / Services 800 m2 2,610 2,088,000
30/Z Balcony 288 'm2 1,440 414,720
30/AA | Subtotal - Building 10 4,000 m2 3,188 12,752,960
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REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
RESIDENTIAL - APARTMENTS (BLG 1,4-7,9-12,15,16) (continued)
31/A Semi Basement 1,260 m2 1,190 1,499,400
31/B Facade Embellishment 4,000 m2 100 400,000
31/C Site Services 1 Item 200,000 200,000
31/D External works and landscaping (assume 10% of lot footprint) 100 m2 500 50,000
31/E Total - Building 10 5,260 m2 2,833 14,902,360
31/F Cost per apartment 36 No 413,954
Building 11
4 level apartment building
31/G Apartment Area 2,912 m?2 3,520 10,250,240
31/H Circulation / Core / Services 800 m2 2,610 2,088,000
31/) Balcony 288 m?2 1,440 414,720
31/K Subtotal - Building 11 4,000 m2 3,188 12,752,960
Extra over allowances
31/L Semi Basement 1,260 m2 1,190 1,499,400
31/M Facade Embellishment 4,000 m2 100 400,000
31/N Site Services 1 Item 200,000 200,000
31/P External works and landscaping (assume 10% of lot-footprint) 100 m2 500 50,000
31/Q Total - Building 11 5,260 m2 2,833 14,902,360
31/R Cost per apartment 36 No 413,954
Building 12
4 level apartment building
31/S Apartment Area 2,912 m?2 3,520 10,250,240
31/T Circulation / Core / Services 800 m2 2,610 2,088,000
31U Balcony 288 'm2 1,440 414,720
31N Subtotal - Building 12 4,000 m2 3,188 12,752,960
Extra over allowances
31/W Semi Basement 1,260 m?2 1,190 1,499,400
31/X Facade Embellishment 4,000 m2 100 400,000
31/Y Site Services 1 Item 200,000 200,000
31/Z External works and landscaping (assume 10% of lot footprint) 100 m2 500 50,000
31/AA | Total - Building 12 5,260 m2 2,833 14,902,360
31/AB | Cost per apartment 36 No 413,954

Building 15

4 level apartment building
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REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
RESIDENTIAL - APARTMENTS (BLG 1,4-7,9-12,15,16) (continued)
32/A Apartment Area 2,912 m?2 3,520 10,250,240
32/B Circulation / Core / Services 800 m2 2,610 2,088,000
32/C Balcony 288 'm2 1,440 414,720
32/D Subtotal - Building 15 4,000 m2 3,188 12,752,960
Extra over allowances
32/E Semi Basement 1,260 m2 1,190 1,499,400
32/F Facade Embellishment 4000 m2 100 400,000
32/G Site Services 1 Item 200,000 200,000
32/H External works and landscaping (assume 10% of lot footprint) 100 'm2 500 50,000
32/} Total - Building 15 5,260 m2 2,833 14,902,360
32/K Cost per apartment 36 No 413,954
Building 16
4 level apartment building
32/L Apartment Area 2,912 m?2 3,520 10,250,240
32/M Circulation / Core / Services 800 m2 2,610 2,088,000
32/N Balcony 288 'm2 1,440 414,720
32/P Subtotal - Building 16 4,000 m2 3,188 12,752,960
Extra over allowances
32/Q Semi Basement 1,260 m2 1,190 1,499,400
32/R Facade Embellishment 4000 m2 100 400,000
32/S Site Services 1 Item 200,000 200,000
32/T External works and landscaping (assume 10% of lot footprint) 100 'm2 500 50,000
32/U Total - Building 16 5,260 m2 2,833 14,902,360
32N Cost per apartment 36 No 413,954
Total - Residential - Apartments (Blg 1,4-7,9-12,15,16) 162,470,730
RESIDENTIAL - TOWNHOUSES (BLG 13,14,17,18,20)
Building 13
2 level townhouse
32/W Townhouse Area 2,880 ' m2 1,900 5,472,000
32/X Subtotal - Building 13 2,880 m2 1,900 5,472,000
32/ Subdivision costs 18 | No 25,000 450,000
32/Z Subtotal - Building 13 2,880 m2 2,056 5,922,000
32/AA  Cost per Townhouse 18 |No 329,000
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REF. DESCRIPTION QUANTITY UNIT

WIT

RATE TOTAL

RESIDENTIAL - TOWNHOUSES (BLG 13,14,17,18,20)

Building 14
2 level townhouse
33/A Townhouse Area 1,120
33/B Subtotal - Building 14 1,120
33/C Subdivision costs 7
33/D Subtotal - Building 14 1,120
33/E Cost per Townhouse 7
Building 17
2 level townhouse
33/F Townhouse Area 3,520
33/G Subtotal - Building 17 3,520
33/H Subdivision costs 22
33/) Subtotal - Building 17 3,520
33/K Cost per Townhouse 22
Building 18
2 level townhouse
33/L Townhouse Area 2,400
33/M Subtotal - Building 18 2,400
33/N Subdivision costs 15
33/P Subtotal - Building 18 2,400
33/Q Cost per Townhouse 15
Building 20
2 level townhouse
33/R Townhouse Area 4,640
33/S Subtotal - Building 20 4,640
33/T Subdivision costs 29
33/U Subtotal - Building 20 4,640
33N Cost per Townhouse 29

Total - Residential - Townhouses (Blg 13,14,17,18,20)
RESIDENTIAL - SINGLE LOT (BLG 19, 21-23)

Building 19

2 level single lot
33/W Single lot Area 1,200
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(continued)

1,900 2,128,000
1,900 2,128,000
25,000 175,000
2,056 2,303,000
329,000

1,900 6,688,000
1,900 6,688,000
25,000 550,000
2,056 7,238,000
329,000

1,900 4,560,000
1,900 4,560,000
25,000 375,000
2,056 4,935,000
329,000

1,900 8,816,000
1,900 8,816,000
25,000 725,000
2,056 9,541,000
329,000
29,939,000

2,250 2,700,000
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REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
RESIDENTIAL - SINGLE LOT (BLG 19, 21-23) (continued)
34/A Subtotal - Building 19 1,200 m2 2,250 2,700,000
34/B Subdivision costs 6 No 25,000 150,000
34/C Subtotal - Building 19 1,200 m2 2,375 2,850,000
34/D Cost per Single lot 6 No 475,000
Building 21
2 level single lot
34/E Single lot Area 1,400 m2 2,250 3,150,000
34/F Subtotal - Building 21 1,400 m2 2,250 3,150,000
34/G Subdivision costs 7 No 25,000 175,000
34/H Subtotal - Building 21 1,400 m2 2,375 3,325,000
34/) Cost per Single lot 7 No 475,000
Building 22
2 level single lot
34/K Single lot Area 2,600 m2 2,250 5,850,000
34/L Subtotal - Building 22 2,600 m2 2,250 5,850,000
34/M Subdivision costs 13 No 25,000 325,000
34/N Subtotal - Building 22 2,600 m2 2,375 6,175,000
34/P Cost per Single lot 13 No 475,000
Building 23
2 level single lot
34/Q Single lot Area 3,200 m2 2,250 7,200,000
34/R Subtotal - Building 23 3,200 m2 2,250 7,200,000
34/S Subdivision costs 16 | No 25,000 400,000
34/T Subtotal - Building 23 3,200 m2 2,375 7,600,000
34/U Cost per Single lot 16 |No 475,000
Total - Residential - Single Lot (Blg 19, 21-23) 19,950,000
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Estimate Summary September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL

INFRASTRUCTURE COST (Including Preliminaries and Margin)

35/A  Demolition 5,533 'm2 420 2,323,303

35/B  Public Realm & Open Spaces 28,163 ' m2 475 13,376,594

35/C  Roads 4,171 m2 342 1,425,405

35/D | Site Services Infrasturcture & Utilities 37,405 m2 210 7,870,575

35/E  SUB-TOTAL INFRASTRUCTURE COST AT AUGUST 2021 (EXCL GST) | 109,180 m2 229 24,995,877
CONTINGENT PROVISIONS

35/F Design Contingency 1 Item Inclin rates

35/G  Construction & Project Contingency 10| % 24,995,877 2,499,588
ESD & WELLNESS (% of Infrastructure Cost)

35/H | Allowance for 5 Star ESD & Wellness 3% 27,495,465 824,864
FEES AND CHARGES

35/ Consultancy fees 5.0 % 27,495,465 1,374,773

35/K | Staging and Temporary Works ( 1.0 % 29,695,102 294,898

35/L | Escalation | Excl 0

35/M  TOTAL INFRASTRUCTURE COST AT AUGUST 2021 (EXCL GST) 109,180 m2 275 29,990,000
CONSTRUCTION COST (including Preliminaries & Margin)

35/N | School (Blg 5) 1,600 m2 4,563 7,300,000

35/P | Existing Student Accomodation (Blg 6) - Existing building, no 0 m2 0
works allowed

35/Q  Residential - Apartments (Blg 1,2,5,8-13) 42,925 m2 2,802 120,280,970

35/R  Residential - Townhouses (Blg 3,7) 4,800 m2 1,947 9,345,000

35/S  SUB-TOTAL CONSTRUCTION COST AT AUGUST 2021 (EXCL GST) 49,325 m2 2,776 136,925,970
FFE & ARTWORK
Allowance for F.F. & E (% of Construction Cost) Excluded
Allowance for IT and AV (% of Construction Cost) Excluded
Allowance for Specialty Equipment Excluded
Artwork & Sculptures Excluded
ESD & WELLNESS (% of Construction Cost)

35/T | Allowance for 5 Star ESD & Wellness 3% 136,925,970 4,107,779
CONTINGENT PROVISIONS

35/U  Design Contingency 1 Item Inclin rates

35/V  Construction Contingency 5% 141,033,749 7,051,687
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Estimate Summary  September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
FEES AND CHARGES
36/A  Consultancy fees 7.0 % 148,085,437 10,365,981
36/B | Authorities 1.0 % 141,033,749 1,410,337
36/C  Staging and Temporary Works 0.5 % 141,033,749 698,245
Cost Escalation Excluded
36/D  TOTAL CONSTRUCTION COST AT AUGUST 2021 (EXCL GST) 49,325 m2 3,255 160,559,999
TOTAL COSTS - PRECINCT 4 190,550,000
Total Cost 190,550,000
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REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
DEMOLITION
Demolition
37/A Demolition of existing buildings - based on building footprint 5,533 'm2 250 1,383,250.00
only, no detail provided on GFA
37/B Demolition of existing roads and pathways 300 m2 35 10,500
37/C Decomissioning and removal of substations 3| No 150,000 450,000
37/D Site clearance and strip 109,180 ' m2 1 109,180
37/E Subtotal 5,533 m2 353 1,952,930
37/F Preliminaries 10 ' % 1,952,930 195,293
37/G Margin 5 % 2,148,223 107,411
37/MH Design Contingency 3% 2,255,634 67,669
37/) Total 5,533 m2 420 2,323,303
Total - Demolition 2,323,303
PUBLIC REALM & OPEN SPACES
Landscapes Works
37/K Based on advice from playstreet (40% hard / 50% soft / 10% Note
untouched)
37/L Hardscape (including segmental paving and concrete,small 8,961 m2 500 4,480,500
landscape retaining walls, decks, steps, terraces)
37/M Allowance for garden bed (including tree, and plants advanced) 12,801 'm2 150 1,920,150
37/N WSUD 6,401 | m2 250 1,600,250
37/P Allowance for CCTV 28,163 m2 20 563,260
37/Q Allowance for street furniture (seats, bbg, bins, drinkign station 1 Item 350,000 350,000
bike hoops, bollards
37/R Allowance for structural soil cells (10K per tree) 1/ Item 100,000 100,000
37/S Allowance for irrigation 1 Item 250,000 250,000
37/T Allowance for interpretation and signage 1 Item 150,000 150,000
37/U Allowance for artwork 1 Item 150,000 150,000
3N Allowance for 1x small bespoke playspace 1 Item 750,000 750,000
37/W | Subtotal 33,665 m2 306 10,314,160
37/X Preliminaries 10 % 16,147,820 1,614,782
37/ Margin 5% 17,762,602 888,130
37/2 Design Contingency 3% 18,650,732 559,522
37/AA | Total 33,665 m2 397 13,376,594
Total - Public Realm & Open Spaces 13,376,594

Printed 10.09.2021

wtpartnership.com

ROADS

UTAS Sandy Bay -Stage 3 Estimate 2

WT REF: PR-010606 UTAS Sandy Bay. Bldg

Page 37 of 53 (DETAIL)


avanmeel
Draft Print


WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

Estimate Details September 2021

WIT

REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
ROADS (continued)
Roads
38/A Allow for new roads 5,983 ' m2 100 598,300
38/B Allow for new kerb and channel 1,442 m 120 173,040
38/C Lighting - say 1no per 20m 36 |No 6,000 216,300
38/D Signage (excludes digital) 5,983 'm2 12 71,796
38/E ccrv 5,983 m2 20 119,660
38/F Subtotal 5,983 m2 197 1,179,096
38/G Preliminaries 10 % 1,298,756 129,876
38/H Margin 5% 1,428,632 71,432
38/ Design Contingency 3% 1,500,063 45,002
38/K Total 5,983 m2 238 1,425,405
Total - Roads 1,425,405
SITE SERVICES INFRASTURCTURE & UTILITIES
Allow for the following site infrastructure allowances:
38/L Substation costs included in Authority fees and charges Note
Drainage Excluded
Sewer Reticulation Excluded
38/M Stormwater drainage to roads 4,171 'm2 25.83 107,729
38/N Rain water 37,405 m2 3.47 129,608
38/P Irrigation Water 37,405 m2 4.22 157,999
Fire fighting fittings and pipes - assumed no upgrade Excluded
Potable Water - assumed no upgrade Excluded
38/Q Telecommunications 37,405 m2 1.68 62,953
38/R HV Ring Main 37,405 m?2 23.60 882,758
38/S Taznet internal site electrical infrastructure 37,405 m?2 116.70 4,365,164
38/T Subtotal 4,171 m2 1,368 5,706,210
38/U Preliminaries 10 % 11,412,419 1,141,242
38/V Margin 5% 12,553,661 627,683
38/W Design Contingency 3% 13,181,345 395,440
38/X Total 4,171 m2 1,887 7,870,575
Total - Site Services Infrasturcture & Utilities 7,870,575
SCHOOL (BLG 5)
Building 4
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Estimate Details September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
SCHOOL (BLG 5) (continued)
Existing school refurb - excluded
39/A Admin Building 400 m2 4,500 1,800,000
39/B Games Hall 1,200 m2 4,500 5,400,000
39/C Subtotal - Building 4 1,600 m2 4,500 7,200,000
39/D Site Services 1 Item 100,000 100,000
39/E Subtotal - Building 4 0 m2 #DIV/0! 7,300,000
Total - School (Blg 5) 7,300,000
EXISTING STUDENT ACCOMODATION (BLG 6) - EXISTING
BUILDING, NO WORKS ALLOWED
39/F Existing building, no works allowed for Note
Total - Existing Student Accomodation (Blg 6) - Existing building, no works allowed 0
RESIDENTIAL - APARTMENTS (BLG 1,2,5,8-13)
Notes:
80% NSA Efficiency
Building 1
4 level apartment building
39/G Apartment Area 3,200 m2 3,520 11,264,000
39/H Circulation / Core / Services 880 m2 2,610 2,296,800
39/] Balcony 320 m2 1,440 460,800
39/K Subtotal - Building 1 4,400 m2 3,187 14,021,600
Extra Over Costs
39/L Facade Embellishment 4400 m2 50 220,000
39/M Semi basement 1,400 m2 1,190 1,666,000
39/N Site Services 1 Item 200,000 200,000
39/P External works and landscaping (assume 10% of lot footprint) 110 'm2 500 55,000
39/Q Total - Building 1 5,800 m2 2,787 16,162,600
39/R Cost per apartment 40 ' No 404,065
Building 2
4 level apartment building
39/S Apartment Area 4656 m2 3,520 16,389,120
39/T Circulation / Core / Services 1,280 | m2 2,610 3,340,800
39/U Balcony 464 m2 1,440 668,160
39NV Subtotal - Building 2 6,400 m2 3,187 20,398,080
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REF. DESCRIPTION QUANTITY UNIT RATE TOTAL

RESIDENTIAL - APARTMENTS (BLG 1,2,5,8-13) (continued)
40/A Facade Embellishment 6,400 'm2 50 320,000
40/B Semi basement 2,030 m2 1,190 2,415,700
40/C Site Services 1 Item 200,000 200,000
40/D External works and landscaping (assume 10% of lot footprint) 160 m2 500 80,000
40/E Total - Building 2 8,430 m2 2,777 23,413,780
40/F Cost per apartment 58 No 403,686

Building 5

4 level apartment building

40/G Apartment Area 3,544 m2 3,520 11,770,880
40/H Circulation / Core / Services 920 m2 2,610 2,401,200
40/] Balcony 336 m2 1,440 483,840
40/K Subtotal - Building 5 4,600 m2 3,186 14,655,920

Extra Over Costs
40/L Facade Embellishment 4,600 m2 50 230,000
40/M Semi basement 1,400 m2 1,190 1,666,000
40/N Site Services 1 Item 200,000 200,000
40/P External works and landscaping (assume 10% of lot-footprint) 115 m2 500 57,500
40/Q  Total - Building 5 6,000 m2 2,802 16,809,420
40/R Cost per apartment 40 No 420,236

Building 8

4 level apartment building
40/S Apartment Area 3,544 m2 3,520 11,770,880
40/T Circulation / Core / Services 920 m2 2,610 2,401,200
40/U Balcony 336 'm2 1,440 483,840
40N Subtotal - Building 8 4,600 m2 3,186 14,655,920

Extra Over Costs
40/W Facade Embellishment 4,600 m2 50 230,000
40/X Semi basement 1,470 m2 1,190 1,749,300
40/Y Site Services 1 Item 200,000 200,000
40/2 External works and landscaping (assume 10% of lot footprint) 115 m2 500 57,500
40/AA | Total - Building 8 6,070 m2 2,783 16,892,720
40/AB = Cost per apartment 42 'No 402,208

Building 9

4 level apartment building
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REF. DESCRIPTION QUANTITY UNIT RATE TOTAL

RESIDENTIAL - APARTMENTS (BLG 1,2,5,8-13) (continued)
41/A Apartment Area 2,184 m?2 3,520 7,687,680
41/B Circulation / Core / Services 600 m2 2,610 1,566,000
41/C Balcony 216 m2 1,440 311,040
41/D Subtotal - Building 9 3,000 m2 3,188 9,564,720

Extra Over Costs
41/E Facade Embellishment 3,000 m2 50 150,000
41/F Semi basement 945 m2 1,190 1,124,550
41/G Site Services 1 Item 200,000 200,000
41/H External works and landscaping (assume 10% of lot footprint) 75 m2 500 37,500
41/} Total - Building 9 3,945 m2 2,808 11,076,770
41/K Cost per apartment 27 No 410,251

Building 10

3 level apartment building

41/L Apartment Area 1,744 m?2 3,520 6,138,880
41/M Circulation / Core / Services 480 m2 2,610 1,252,800
41/N Balcony 176 m2 1,440 253,440
41/P Subtotal - Building 10 2,400 m2 3,185 7,645,120

Extra Over Costs
41/Q Facade Embellishment 2,400 m2 50 120,000
41/R Semi basement 770 m2 1,190 916,300
41/S Site Services 1 Item 200,000 200,000
41/T External works and landscaping (assume 10% of lot footprint) 80 m2 500 40,000
41/U Total - Building 10 3,170 m2 2,814 8,921,420
41N Cost per apartment 22 No 405,519

Building 11

3 level apartment building

41/W Apartment Area 1,744 m?2 3,520 6,138,880
41/X Circulation / Core / Services 480 m2 2,610 1,252,800
41/Y Balcony 176 m2 1,440 253,440
41/ Subtotal - Building 11 2,400 m2 3,185 7,645,120

Extra Over Costs
41/AA | Facade Embellishment 2,400 ' m2 50 120,000
41/AB Semi basement 770 m2 1,190 916,300
41/AC | Site Services 1 Item 200,000 200,000
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REF. DESCRIPTION QUANTITY UNIT RATE TOTAL

RESIDENTIAL - APARTMENTS (BLG 1,2,5,8-13) (continued)
42/A External works and landscaping (assume 10% of lot footprint) 80 m2 500 40,000
42/B Total - Building 11 3,170 m2 2,814 8,921,420
42/C Cost per apartment 22 No 405,519

Building 12

3 level apartment building

42/D Apartment Area 1,744 m?2 3,520 6,138,880
42/E Circulation / Core / Services 480 | m2 2,610 1,252,800
42/F Balcony 176 m2 1,440 253,440
42/G Subtotal - Building 12 2,400 m2 3,185 7,645,120

Extra Over Costs
42/H Facade Embellishment 2,400 m?2 100 240,000
42/ Semi basement 770 m2 1,190 916,300
42/K Site Services 1 Item 200,000 200,000
42/L External works and landscaping (assume 10% of lot footprint) 80 m2 500 40,000
42/M | Total - Building 12 3,170 m2 2,852 9,041,420
42/N Cost per apartment 22 No 410,974

Building 13

3 level apartment building

42/P Apartment Area 1,744 m?2 3,520 6,138,880
42/Q Circulation / Core / Services 480 'm2 2,610 1,252,800
42/R Balcony 176 m2 1,440 253,440
42/S Subtotal - Building 13 2,400 m2 3,185 7,645,120

Extra Over Costs
42/T Facade Embellishment 2,400 ' m2 100 240,000
42/U Semi basement 770 m2 1,190 916,300
2N Site Services 1 Item 200,000 200,000
42/W External works and landscaping (assume 10% of lot footprint) 80 m2 500 40,000
42/X Total - Building 13 3,170 m2 2,852 9,041,420
42/Y Cost per apartment 24 No 376,726

Total - Residential - Apartments (Blg 1,2,5,8-13)
RESIDENTIAL - TOWNHOUSES (BLG 3,7)
Building 3

2 level townhouse
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REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
RESIDENTIAL - TOWNHOUSES (BLG 3,7) (continued)
43/A Townhouse Area 960 m2 1,900 1,824,000
43/B Subtotal - Building 3 960 m2 1,900 1,824,000
43/C Private Open Space 6 No 7,500 45,000
43/D Subtotal - Building 3 960 m2 1,947 1,869,000
43/E Cost per Townhouse 6 No 311,500
Building 7
2 level townhouse
43/F Townhouse Area 3,840 m2 1,900 7,296,000
43/G Subtotal - Building 7 3,840 m2 1,900 7,296,000
43/H Private Open Space 24 No 7,500 180,000
43/] Subtotal - Building 7 3,840 m2 1,947 7,476,000
43/K Cost per Townhouse 24 No 311,500 0
Total - Residential - Townhouses (Blg 3,7) 9,345,000
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Estimate Summary September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
INFRASTRUCTURE COST (Including Preliminaries and Margin)
44/A | Demolition 586 m2 714 418,516
44/B Public Realm & Open Spaces 11,799 m2 521 6,142,685
44/C  Roads 6,765 m2 444 3,000,868
44/D  Site Services Infrasturcture & Utilities 29,796 m2 215 6,392,164
44/E | SUB-TOTAL INFRASTRUCTURE COST AT SEPTEMBER 2021 (EXCL 88,535 m2 180 15,954,233
GST)
CONTINGENT PROVISIONS
44/F  Design Contingency 1| Item Inclin rates
44/G  Construction & Project Contingency 10 % 22,346,397 2,234,640
ESD & WELLNESS (% of Infrastructure Cost)
44/H  Allowance for 5 Star ESD & Wellness 3 % 18,188,873 545,666
FEES AND CHARGES
44/) Consultancy fees 5.0 % 24,581,036 1,229,052
44/K  Staging and Temporary Works , 1.0 % 26,355,754 256,410
44/ Escalation Excl 0
44/M | TOTAL INFRASTRUCTURE COST AT AUGUST 2021 (EXCL GST) 88,535 m2 228 20,220,000
CONSTRUCTION COST (including Preliminaries & Margin)
44/N  Adventure Tourism Centre (Blgl) 500 ' m2 3,494 1,747,000
44/P | Eco-Hotel (Blg 2) 6,000 m2 5,542 33,250,400
44/Q | Spa (Blg 3) 1,000 m2 5,374 5,374,000
44/R | Retail Centre (Blg 4) 2,900 m2 4,387 12,721,840
44/S | Swim School (Blg 5) 1,200 m2 3,759 4,510,200
44/T  Eco-Learning Centre (Blg 10) 300 m2 4,235 1,270,500
44/U | Medical Centre (Blg 11) 1,200 m2 3,929 4,714,200
44/N | Residential - Apartments (Blg 6,7,12-15) 21,200 ' m2 3,338 70,767,350
44/W  Residential - Townhouses (Blg 8) 6,030 m2 1,962 11,832,000
44/X | Residential - Single Lot (Blg 9) 6,800 m2 1,938 13,175,000
44/Y | SUB-TOTAL CONSTRUCTION COST AT AUGUST 2021 (EXCL GST) 47,130 m2 3,381 159,362,490
FFE & ARTWORK
44/7 Allowance for F.F. & E (% of Construction Cost) 1.00  Item 1,420,000 1,420,000
44/AA  Allowance for IT and AV (% of Construction Cost) 1.00 Item 710,000 710,000
44/AB | Allowance for Specialty Equipment (Spas and Pool) 1.00 | Item 850,000 850,000
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Estimate Summary September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL

Artwork & Sculptures Excluded
ESD & WELLNESS (% of Construction Cost)

45/A Allowance for 5 Star ESD & Wellness - commercial buildings only 3% 63,588,140 1,907,644
CONTINGENT PROVISIONS

45/B Design Contingency 1 Item Inclin rates

45/C  Construction & Project Contingency 5% 164,250,134 8,212,507
FEES AND CHARGES

45/D  Consultancy fees 7.0 % 172,462,641 12,072,385

45/E Authorities 1.0/ % 161,270,134 1,612,701

45/F Staging and Temporary Works 0.5 % 161,270,134 1,342,272
Cost Escalation Excluded
TOTAL CONSTRUCTION COST AT AUGUST 2021 (EXCL GST) 187,489,999
TOTAL COSTS - PRECINCT 5 207,710,000

Total Cost 207,710,000
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REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
DEMOLITION
Demolition
46/A Demolition of existing buildings - based on building footprint 586 'm2 250 146,500.00
only, no detail provided on GFA
46/B Site clearance and strip 88,535 m2 2 177,070
46/C Subtotal 586 m2 552 323,570
46/D Preliminaries 10 % 500,640 50,064
46/E Margin 5% 550,704 27,535
46/F Design Contingency 3% 578,239 17,347
46/G Total 586 m2 714 418,516
Total - Demolition 418,516
PUBLIC REALM & OPEN SPACES
Landscapes Works
46/H Hardscape 3,272 m2 500 1,636,000
46/ Softscape ‘ 970 m2 150 145,500
46/K Revegetation 2,394 'm2 50 119,700
46/L Streetscape 5,163 'm2 100 516,300
46/M Allowance for CCTV 11,799 m2 20 235,980
46/N Allowance for street furniture (seats, bbg, bins, drinkign station 1 Item 350,000 350,000
bike hoops, bollards
46/P Allowance for structural soil cells (10K per tree) 1 Item 150,000 150,000
46/Q Allowance for irrigation 1 Item 250,000 250,000
46/R Allowance for interpretation and signage 1/ Item 150,000 150,000
46/S Allowance for artwork 1 Item 150,000 150,000
46/T Allowance for 1x medium bespoke playspace 1 Item 750,000 750,000
46/U Subtotal 26,817 m2 166 4,453,480
46/V Preliminaries 10 % 8,906,960 890,696
46/W Margin 5 % 9,797,656 489,883
46/X Design Contingency 3% 10,287,539 308,626
46/Y Total 26,817 m2 229 6,142,685
Total - Public Realm & Open Spaces 6,142,685
ROADS
Roads
46/2 Allow for new roads 12,929 m2 100 1,292,900
46/AA | Allow for new kerb and channel 2,869 m 120 344,280
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REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
ROADS (continued)
47/A Lighting - say 1no per 20m 72 No 6,000 430,350
47/B Signage (excludes digital) 12,929 m2 12 155,148
47/C ccrv 12,929 m2 20 258,580
47/D Subtotal 6,765 m2 367 2,481,258
47/E Preliminaries 10 % 2,739,838 273,984
47/F Margin 5% 3,013,822 150,691
47/G Design Contingency 3% 3,164,513 94,935
47/H | Total 6,765 m2 444 3,000,868
Total - Roads 3,000,868
SITE SERVICES INFRASTURCTURE & UTILITIES
Allow for the following site infrastructure allowances:
47/ Substation costs included in Authority fees and charges Note
Drainage 29,796 Excluded
Sewer Reticulation 29,796 Excluded
47/K Stormwater drainage to roads 6,765 m2 25.83 174,726
47/L Rain water 29,796 m2 3.47 103,243
47/M Irrigation Water 29,796 'm2 4.22 125,858
Fire fighting fittings and pipes - assumed no upgrade Excluded
Potable Water - assumed no upgrade Excluded
47/N Telecommunications 29,796 m2 1.68 50,147
47/P HV Ring Main 29,796 m2 23.60 703,186
47/Q Taznet internal site electrical infrastructure 29,796 m2 116.70 3,477,193
47/R Subtotal 29,796 m2 156 4,634,353
47/S Preliminaries 10 % 9,268,707 926,871
47/T Margin 5% 10,195,577 509,779
47/U Design Contingency 3% 10,705,356 321,161
47N Total 29,796 m2 215 6,392,164
Total - Site Services Infrasturcture & Utilities 6,392,164
ADVENTURE TOURISM CENTRE (BLG1)
Building 1
47/W Adventure Tourism Centre Office 500 m2 3,210 1,605,000
47/X Subtotal - Building 1 500 m2 3,210 1,605,000
Extra Over Costs
Printed 10.09.2021 WT REF: PR-010606 UTAS Sandy Bay. Bldg Page 47 of 53 (DETAIL)

wtpartnership.com UTAS Sandy Bay -Stage 3 Estimate 2


avanmeel
Draft Print


WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Details September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
ADVENTURE TOURISM CENTRE (BLG1) (continued)
48/A On grade carparking 350 'm2 120 42,000
48/B Site Services 1 Item 75,000 75,000
48/C External works and landscaping (assume 10% of lot footprint) 50 'm2 500 25,000
48/D Total - Building 1 500 m2 3,494 1,747,000
Total - Adventure Tourism Centre (Blgl) 1,747,000
ECO-HOTEL (BLG 2)
Building 2
3 Level hotel building
48/E Hotel area 4,800 m2 4810 23,088,000
48/F Circulation / Core / Services 1,200 | m2 3,132 3,758,400
48/G Subtotal - Building 2 6,000 m2 4,474 26,846,400
Extra over allowances
48/H On grade carparking 4,200 m2 120 504,000
48/ Piled foundations - assume 10m 2,000 | m2 750 1,500,000
48/K Facade embellishment 6,000 m2 100 600,000
48/L Site Services 1 Item 200,000 200,000
48/M Hotel Loose FF&E 120 No 30,000 3,600,000
48/N Subtotal - Building 2 6,000 m2 5,542 33,250,400
Total - Eco-Hotel (Blg 2) 33,250,400
SPA (BLG 3)
Building 3
48/P Community - Spa 1,000 m?2 5,090 5,090,000
48/Q  Subtotal - Building 3 1,000 m2 5,090 5,090,000
Extra over allowances
48/R On grade carparking 700 m2 120 84,000
48/S Facade embellishment 1,000 | m2 100 100,000
48/T Site Services 1 Item 100,000 100,000
48/U Subtotal - Building 3 1,000 m2 5,374 5,374,000
Total - Spa (Blg 3) 5,374,000
RETAIL CENTRE (BLG 4)
Building 4
48NV Retail (New) 2,500 m2 4,160 10,400,000
48/W Office (New) 340 m2 3,500 1,190,000
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REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
RETAIL CENTRE (BLG 4) (continued)
49/A Office circulation/core/services (New) 60 m2 2,610 156,600
49/B Subtotal - Building 4 2,900 m2 4,051 11,746,600
Extra Over Costs
49/C On grade carparking 5,252 m?2 120 630,240
49/D Site Services 1 Item 200,000 200,000
49/E External works and landscaping (assume 10% of lot footprint) 290 m2 500 145,000
49/F Total - Building 4 2,900 m2 4,387 12,721,840
Total - Retail Centre (Blg 4) 12,721,840
SWIM SCHOOL (BLG 5)
Building 5
49/G Education - Swim school 1,200 | m2 3,550 4,260,000
49/H Subtotal - Building 5 1,200 m2 3,550 4,260,000
Extra Over Costs :
49/ On grade carparking : 768 m2 150 115,200
49/K Site Services 1 Item 75,000 75,000
49/L External works and landscaping (assume 10% of lot footprint) 120 'm2 500 60,000
49/M | Total - Building 5 1,200 m2 3,759 4,510,200
Total - Swim School (Blg 5) 4,510,200
ECO-LEARNING CENTRE (BLG 10)
Building 10
49/N Education - Eco Learning Centre 300 m2 3,960 1,188,000
49/P Subtotal - Building 10 300 m2 3,960 1,188,000
Extra Over Costs
Allowed for street parking
49/Q Site Services 1 Item 75,000 75,000
49/R External works and landscaping (assume 10% of lot footprint) 15 m2 500 7,500
49/S Total - Building 10 300 m2 4,235 1,270,500
Total - Eco-Learning Centre (Blg 10) 1,270,500
MEDICAL CENTRE (BLG 11)
Building 11
49/T Health & Wellbeing 1,200 m2 3,720 4,464,000
49/U Subtotal - Building 11 1,200 m2 3,720 4,464,000
Extra Over Costs
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REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
MEDICAL CENTRE (BLG 11) (continued)
50/A On grade carparking 768 m2 150 115,200
50/B Site Services 1 Item 75,000 75,000
50/C External works and landscaping (assume 10% of lot footprint) 120 m2 500 60,000
50/D Total - Building 11 1,200 m2 3,929 4,714,200
Total - Medical Centre (Blg 11) 4,714,200
RESIDENTIAL - APARTMENTS (BLG 6,7,12-15)
Notes:
80% NSA Efficiency
Building 6
4 level apartment building
50/E Apartment Area 2,112 m?2 3,520 7,434,240
50/F Circulation / Core / Services 580 m2 2,610 1,513,800
50/G Retail : 300 m2 2,200 660,000
50/H Balcony : 208 'm2 1,440 299,520
50/} Subtotal - Building 6 3,200 m2 3,096 9,907,560
Extra Over Costs
50/K Facade Embellishment 3,200 m2 100 320,000
50/L Site Services 1 Item 100,000 100,000
50/M External works and landscaping (assume 10% of lot footprint) 80 m2 500 40,000
50/N Total - Building 6 3,200 m2 3,240 10,367,560
50/P Cost per apartment 26 No 398,752
Building 7
4 level apartment building
50/Q Apartment Area 2,328 m?2 3,520 8,194,560
50/R Circulation / Core / Services 640 m2 2,610 1,670,400
50/S Balcony 232 'm2 1,440 334,080
50/T Subtotal - Building 7 3,200 m2 3,187 10,199,040
Extra Over Costs
50/U Facade Embellishment 3,200 m2 100 320,000
50V Site Services 1 Item 100,000 100,000
50/W External works and landscaping (assume 10% of lot footprint) 80 m2 500 40,000
50/X Total - Building 7 3,200 m2 3,331 10,659,040
50/Y Cost per apartment 29 No 367,553

Printed 10.09.2021

wtpartnership.com

WT REF: PR-010606 UTAS Sandy Bay. Bldg

UTAS Sandy Bay -Stage 3 Estimate 2

Page 50 of 53 (DETAIL)


avanmeel
Draft Print


WTP COSTPLAN

UTAS SANDY BAY - STAGE 3 ESTIMATE 2

Estimate Details September 2021

WIT

REF. DESCRIPTION QUANTITY UNIT RATE TOTAL
RESIDENTIAL - APARTMENTS (BLG 6,7,12-15) (continued)
Building 12
4 level apartment building
51/A Apartment Area 2912 m?2 3,520 10,250,240
51/B Circulation / Core / Services 800  m2 2,610 2,088,000
51/C Balcony 288 'm2 1,440 414,720
51/D Subtotal - Building 12 4,000 m2 3,188 12,752,960
Extra Over Costs
51/E Facade Embellishment 4000 m2 100 400,000
51/F Site Services 1 Item 100,000 100,000
51/G External works and landscaping (assume 10% of lot footprint) 100 'm2 500 50,000
51/H Total - Building 12 4,000 m2 3,326 13,302,960
51/) Cost per apartment 33 No 403,120
Building 13
4 level apartment building \
51/K Apartment Area 2,616 m?2 3,520 9,208,320
51/L Circulation / Core / Services 720 m2 2,610 1,879,200
51/M Balcony 264 m2 1,440 380,160
51/N Subtotal - Building 13 3,600 m2 3,185 11,467,680
Extra Over Costs
51/P On grade carparking 1,155 m?2 150 173,250
51/Q Facade Embellishment 3,600 m2 100 360,000
51/R Site Services 1 Item 100,000 100,000
51/S External works and landscaping (assume 10% of lot footprint) 90 m2 500 45,000
51/T Total - Building 13 3,600 m2 3,374 12,145,930
51/U Cost per apartment 33 No 368,058
Building 14
4 level apartment building
51/V Apartment Area 2,616 m?2 3,520 9,208,320
51/W Circulation / Core / Services 720 m2 2,610 1,879,200
51/X Balcony 264 m2 1,440 380,160
51/Y Subtotal - Building 14 3,600 m2 3,185 11,467,680
Extra Over Costs
51/7 On grade carparking 1,155 m2 150 173,250
51/AA Facade Embellishment 3,600 m2 100 360,000
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UTAS SANDY BAY - STAGE 3 ESTIMATE 2

WIT

Estimate Details September 2021
REF. DESCRIPTION QUANTITY UNIT RATE TOTAL

RESIDENTIAL - APARTMENTS (BLG 6,7,12-15) (continued)
52/A Site Services 1 Item 100,000 100,000
52/B External works and landscaping (assume 10% of lot footprint) 90 m2 500 45,000
52/C Total - Building 14 3,600 m2 3,374 12,145,930
52/D Cost per apartment 33 No 368,058

Building 15

4 level apartment building

52/E Apartment Area 2,616 m?2 3,520 9,208,320
52/F Circulation / Core / Services 720 m2 2,610 1,879,200
52/G Balcony 264 m2 1,440 380,160
52/H Subtotal - Building 15 3,600 m2 3,185 11,467,680

Extra Over Costs
52/] On grade carparking 1,155 m?2 150 173,250
52/K Facade Embellishment 3,600 m2 100 360,000
52/L Site Services \ 1 Item 100,000 100,000
52/M External works and landscaping (assume 10% of lot footprint) 90 m2 500 45,000
52/N | Total - Building 15 3,600 m2 3,374 12,145,930
52/P Cost per apartment 33 No 368,058

Total - Residential - Apartments (Blg 6,7,12-15) 70,767,350

RESIDENTIAL - TOWNHOUSES (BLG 8)

Building 8
52/Q Townhouse Area 6,030 | m2 1,900 11,457,000
52/R Subtotal - Building 8 6,030 m2 1900 11,457,000
52/S Private Open Space 50 No 7,500 375,000
52/T Subtotal - Building 8 6,030 m2 1,962 11,832,000
52/U Cost per Townhouse 50 No 236,640

Total - Residential - Townhouses (Blg 8) 11,832,000

RESIDENTIAL - SINGLE LOT (BLG 9)

Building 9
52V Single lot Area 6,800 | m2 1,900 12,920,000
52/W | Subtotal - Building 9 6,800 m2 1,900 12,920,000
52/X Private Open Space 34 No 7,500 255,000
52/ Subtotal - Building 9 6,800 m2 1,938 13,175,000
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Estimate Details September 2021
REF. DESCRIPTION

WIT

QUANTITY UNIT RATE TOTAL
RESIDENTIAL - SINGLE LOT (BLG 9) (continued)
53/A Cost per Single lot 34 No 387,500
Total - Residential - Single Lot (Blg 9) 13,175,000
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